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REJECTION CLAUSES 

(Tender must comply with the following criteria, otherwise tender shall be rejected) 

1. Tenderer shall have to comply with Eligibility criteria (ITT 5), Experience criteria (ITT 14), 
Financial Criteria (ITT 15) and material supplied must be eligible (ITT 6.1); 

2. Tenderer must submit required experience Criteria in support of his experience  and must 
submit a certificate from the End-User in support of his experience [TDS(ITT14.1b)]; 

3. If the Tenderer is a Joint Venture, Consortium or Associations (JVCA), JVCA agreement or 
Letter of Intent along with the proposed agreement duly signed by all partners of the intended 
JVCA and authenticated by a Notary Public must be submitted (ITT 18.1); 

4. For JVCA, lead partner and its other partners must meet minimum qualification criteria (ITT 18.2); 

5. A Tenderer shall submit only one (1) Tender, either individually or as a JVCA (ITT 20); 

6. Tender Submission Letter (Form PW3-1) & Tenderer Information (Form PW3-2) shall be 
properly filled up by the Tenderer (ITT 24.1 a & b) otherwise tender will be rejected; 

7. Bill of Quantities using the form(s) furnished in Section 6: Bill of Quantities shall be properly 
filled up by the Tenderer (ITT 25.2, 51.2). Tenderers are not allowed to change/ modify the 
format of Price Schedule. 

8. If the Tenderer is not manufacturer, Manufacturer’s Authorisation Letter for the items 
mentioned in TDS must be submitted to demonstrate that it has been duly authorized by the 
manufacturer or producer of the Goods to supply the Goods to Bangladesh 
[TDS{ITT24.1(l)(2)}]; 

9. Tenderer have to submit Complete CV (Form PW3-5) of maintenance expert for performing 
the works. [ITT (TDS 31.1(d)]; 

10. The Tenderer shall have to submit with the tender the guarantee/ warranty certificate of the 
works and its satisfactory performance during warranty period 12 (twelve) months or 8000 
EOH from the date of issuing Provisional Acceptance Certificate (PAC) whichever comes first. 
[TDS{ITT24.1 (l)(5)}]; 

11. The Tenderer shall have to submit with the tender the Certificate from the manufacturer or 
authorized entities of manufacturer confirming that offered system/ Equipment/items/spares 
are new, unused & in good condition and will fit properly without any modification of existing 
system. [TDS{ITT 24.1 (l)(4)}]; 

12. Tender shall be accompanied by a valid Tender Security in accordance with [TDS (ITT 35.1)]. 

13. Tenderer must comply  completion period as per clause PCC (GCC 1.1(Y)] PCC(GCC 2.5); 

14. Tender shall remain valid for the period specified in the TDS after the date of Tender 
submission deadline (ITT 33.1); 

15. Tender must be accompanied by Letter of Authorization to sign the Tender on behalf of the 
Tenderer (ITT 24.1f, 51.2);  

16. Tender must comply the scope of Supply & work as stated under General Specification, Section 
7, without any material deviation or reservation (ITT 52.2);  

17. Tenderer must submit Certificate confirming compliance to the terms and conditions of the 
Tender Document [ITT{TDS 24.1(l)(7)}] 

18. Tenderer shall have to comply with the payment terms [PCC (GCC 66.1)]; 

19. If the items are offered from the other manufacturer than the OEM of the Engine Manufacturer for the 
16K Schedule Maintenance Spares, Tenderer shall have to submit at least 01 (one) end-user certificate 
[TDS{ITT 24.1(l)(8)}]; 

20. Tenderer have to submit Original printed catalogue/technical literature, detail technical 
specification, dimensional drawings for System, Equipment/Materials/items/spares from 
manufacturer. [ITT (TDS 31.1(f)]; 

21. Tenderer must submit Sealed & signed original Tender Document by a person duly authorized 
to sign on behalf of the Tenderer [ITT{TDS 24.1(l)(10)}] 
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Section 1.    Instructions to Tenderers 
 

A. General 

1. Scope of Tender 1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS) issues 
this Tender Document for the procurement of Works and associated 
Services incidental thereto as specified in the TDS and as detailed in 
Section 6: Bill of Quantities. The name of the Tender and the number 
and identification of its constituent lot(s) are stated in the TDS. 

1.2 The successful Tenderer shall be required to execute the works and 
physical services as specified in the General Conditions of Contract 

2. Interpretation 2.1 Throughout this Tender Document: 

(a) the term “in writing” means communication written by hand or 
machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice  versa;   

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) “Person” means and includes an individual, body of individuals, 
sole proprietorship, partnership, company, association or 
cooperative society that wishes to participate in Procurement 
proceedings; 

(e) “Tenderer” means a Person who submits a Tender; 

(f) “Tender Document” means the Document provided by a 
Procuring Entity to a Tenderer as a basis for preparation of the 
Tender; and 

(g) “Tender” depending on the context, means a Tender submitted 
by a Tenderer for execution of Works and Physical Services to a 
Procuring Entity in response to an Invitation for Tender.  

3. Source of Funds 3.1 The Procuring Entity has been allocated public funds as indicated in the TDS 
and intends to apply a portion of the funds to eligible payments under the 
Contract for which this Tender Document is issued.  

3.2 For the purpose of this provision, “public funds” means any monetary 
resources appropriated to Procuring Entities under Government budget, or 
loan, grants and credits placed at the disposal of Procuring Entities through 
the Government by the development partners or foreign states or 
organisations. 

3.3 Payments by the development partner, if so indicated in the TDS, will be 
made only at the request of the Government and upon approval by the 
development partner or foreign state or Organisation in accordance with 
the applicable Loan / Credit / Grant Agreement, and will be subject in all 
respects to the terms and conditions of that Agreement. 
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4. Corrupt, Fraudulent, 
Collusive or 
Coercive Practices 

4.1 The Government requires that Procuring Entities, as well as Tenderers 
and Contractors shall observe the highest standard of ethics during 
implementation of procurement proceedings and the execution of 
Contracts under public funds.  

 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth  below  as 
follows:  

(a) “corrupt practice” means offering,   giving or promising to 
give, receiving, or soliciting either directly or indirectly, to 
any officer or employee of a Procuring Entity or other public 
or private authority or individual, a gratuity in any form;  
employment or any other thing or service of value as an 
inducement with respect to an act or decision  or method 
followed by a Procuring Entity in connection with a 
Procurement proceeding or Contract execution; 

 

(b) “fraudulent practice” means   the misrepresentation or omission 
of facts in order to influence a decision to be taken in a  
Procurement proceeding or Contract execution; 

 

(c) “collusive practice” means a scheme or arrangement between 
two (2)  or more Persons, with or without the knowledge of the  
Procuring Entity, that is designed to  arbitrarily reduce the 
number of Tenders submitted or fix Tender prices at artificial, 
non-competitive levels,  thereby denying a Procuring Entity the 
benefits of competitive price arising from genuine and open 
competition; or 

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence a 
decision to be taken in the Procurement proceeding or the 
execution of a Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders. 

(e) “obstructive practice” means deliberately destroying, 
falsifying, altering or concealing of evidence material to the 
investigation or making false statements to investigators in 
order to materially impede an investigation into allegations 
of a corrupt, fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

 

4.3 Should any corrupt, fraudulent, collusive, coercive or obstructive  
practice of any kind come to the knowledge of the Procuring Entity, it 
will, in the first place, allow the Tenderer to provide an explanation and 
shall, take actions only when a satisfactory explanation is not received. 
Such exclusion and the reasons thereof, shall be recorded in the record 
of the procurement proceedings and promptly communicated to the 
Tenderer concerned. Any communications between the Tenderer and 
the Procuring Entity related to matters of alleged corrupt, fraudulent, 
collusive, coercive, or obstructive practices  shall be in writing. 
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 4.4 If corrupt, fraudulent, collusive,  coercive or obstructive practices of 

any kind is determined by the Procuring Entity against any Tenderer 
or Contractor in competing for, or in executing, a contract under 
public fund, the Procuring Entity shall : 

(a) exclude the concerned Tenderer from further participation in 
the  concerned procurement proceedings;  

(b) reject any recommendation for award that had been proposed 
for that concerned Tenderer; and 

(c) declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time. 

4.5 The Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion and obstruction as stated in GCC 
Clause 39 and 89.1(b)(vii). 

5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers from all 
countries, except for any specified in the TDS.  

5.2 A Tenderer may be a physical or juridical individual or body of 
individuals, or company, association or any combination of them in 
the form of a Joint Venture, Consortium or Association (JVCA) invited 
to take part in public procurement or seeking to be so invited or 
submitting a Tender in response to an Invitation for Tenders. 

5.3 A Government-owned enterprise in Bangladesh may also participate 
in the Tender if it is legally and financially autonomous, it operates 
under commercial law, and it is not a dependent agency of the 
Procuring Entity. 

5.4 The Tenderer shall have the legal capacity to enter into the Contract.          

5.5 Tenderers should not be associated, or have been associated in the 
past, directly or indirectly, with a consultant or any of its affiliates 
which have been engaged by the Procuring Entity to provide 
consulting services for the preparation of the design, specifications, 
and other documents to be used for the procurement of the works to 
be performed under this Invitation for Tenders. 

5.6 The Tenderer in its own name or its other names or also in the case 
of its Persons in different names, shall not be under a declaration of 
ineligibility for corrupt, fraudulent, collusive, coercive, or obstructive 
practices as stated under ITT Sub Clause 4.4. 

5.7 The Tenderer with a poor performance, consistent history of 
litigation or arbitration awards against it shall not be eligible to 
Tender.   

5.8 The Tenderer shall not be insolvent, be in receivership, be bankrupt, 
be in the process of bankruptcy, be not temporarily barred from 
undertaking business and it shall not be the subject of legal 
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proceedings for any of the foregoing. 

5.9 The Tenderer shall have fulfilled its obligations to pay taxes and 
social security contributions under the provisions of laws  and 
regulations of the country of its origin. 

5.10 Tenderers shall provide such evidence of their continued eligibility 
satisfactory to the Procuring Entity, as the Procuring Entity will 
reasonably request. 

5.11 These requirements for eligibility will extend, as applicable, to each 
JVCA partner and Subcontractor proposed by the Tenderer. 

6. Eligible Materials, 
Equipment and 
Associated Services 

6.1 All materials, equipment and associated services to be supplied 
under the Contract are from eligible sources, unless their origin is 
from a country specified in the TDS. 

 

6.2 For the purposes of this Clause, “origin” means the place where the 
Materials and Equipments are mined, grown, cultivated, produced or 
manufactured or processed, or through manufacturing, processing, or 
assembly, another commercially recognized new product results that 
differs substantially in its basic characteristics from its components or 
the place from which the associated services are supplied. 

 

6.3 The origin of   materials and equipment and associated services is 
distinct from the nationality of the Tenderer. 

7. Site Visit 7.1 The Tenderer is advised to visit and examine the Site of Works and 
its surroundings and obtain for itself on its own responsibility all 
information that may be necessary for preparing the Tender and 
entering into a contract for construction of the Works.  

7.2 The Tenderer and any of its personnel or agents will be granted 
permission by the Procuring Entity  to enter into  its premises and 
lands for the purpose of such visit, but only upon the express 
condition that the Tenderer, its personnel, and agents will release 
and indemnify the Procuring Entity  and its personnel and agents 
from and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to 
property, and any other loss, damage, costs, and expenses incurred 
as a result of the inspection. 

7.3  The Tenderer should ensure that the Procuring Entity is informed of 
the visit in adequate time to allow it to make appropriate 
arrangements. 

7.4 The costs of visiting the Site shall be at the Tenderer’s own expense. 

 

 

 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 

 
5 

B. Tender Document 

8. Tender Document: 
General 

8.1 The Sections comprising the Tender Document are listed below, and 
should be read in conjunction with any Addendum issued under ITT 
Clause 11. 

 Section 1     Instructions to Tenderers (ITT) 

 Section 2     Tender Data Sheet (TDS) 

 Section 3     General Conditions of Contract (GCC) 

 Section 4     Particular Conditions of Contract (PCC) 

 Section 5     Tender and Contract Forms 

 Section 6     Bill of Quantities (BOQ) 

 Section 7     General Specifications  

 Section 8      Particular Specifications  

 Section 9      Drawings    

 8.2 The Procuring Entity is not responsible for the completeness of the 
Tender Document and their addenda, if these were not purchased 
directly from the Procuring Entity, or through its agent as stated in the 
TDS. 

8.3 The Tenderer is expected to examine all instructions, forms, terms, 
and specifications in the Tender Document as well as in addendum to 
Tender, if any.  

9. Clarification of 
Tender Document  

9.1 A prospective Tenderer requiring any clarification of the Tender 
Document shall contact the Procuring Entity in writing at the 
Procuring Entity’s address and within time as indicated  in the TDS. 

9.2  A Procuring Entity is not obliged to answer any clarification request 
received after that date as stated under ITT Sub Clause 9.1. 

9.3 The Procuring Entity shall respond in writing within five (5) working 
days of receipt of any such request for clarification received under 
ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all those 
who have purchased the Tender Document, including a description of 
the enquiry but without identifying its source.   

9.5 Should the Procuring Entity deem it necessary to revise the Tender 
Document as a result of a clarification, it will do so following the 
procedure under ITT Clause 11 and ITT Sub Clause 42.2. 

10. Pre-Tender  Meeting 10.1 To clarify issues and to answer questions on any matter arising in the 
Tender Document, the Procuring Entity may, if stated in the TDS, hold a 
pre-Tender Meeting at the place, date and time as specified in the TDS. 
All potential Tenderers are encouraged and invited to attend the 
meeting, if it is held. 

10.2 The Tenderer is requested to submit any questions in writing so as to 
reach the Procuring Entity no later than one day  prior to the date of the 
meeting. 
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10.3 Minutes of the pre-Tender meeting, including the text of the questions 
raised and the responses given, together with any responses prepared 
after the meeting, will be transmitted within five (5) working  days after 
holding the meeting to all those who purchased the Tender document 
and to even those who did not attend the meeting. Any revision to the 
Tender document listed in ITT Sub-Clause 8.1 that may become 
necessary as a result of the pre-Tender meeting will be made by the 
Procuring Entity exclusively through the issue of an Addendum 
pursuant to ITT Sub Clause 11 and not through the minutes of the Pre-
Tender meeting.         

10.4 Non-attendance at the Pre-Tender meeting will not be a cause for 
disqualification of a Tenderer.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             

11. Addendum to Tender 
Document 

 

11.1 At any time prior to the deadline for submission of Tenders, the 
Procuring Entity, on its own initiative or in response to an inquiry in 
writing from a Tenderer, having purchased the Tender Document, or as 
a result of a Pre-Tender meeting may revise the Tender Document by 
issuing an Addendum. 

 11.2 The Addendum issued under ITT Sub Clause 11.1 shall become an 
integral part of the Tender Document and shall have a date and an issue 
number and must be circulated by fax, mail or e-mail, to Tenderers who 
have purchased the Tender Documents, within three (3) working days 
of issuance of such Addendum, to enable Tenderers to take appropriate 
action. 

 11.3 The Tenderers  will acknowledge receipt of an Addendum within three 
(3) working days. 

 11.4 Procuring Entities shall also ensure posting of the relevant addenda 
with the reference number and date on their websites including notice 
boards, where the Procuring Entities had originally posted the IFTs. 

 11.5 To give a prospective Tenderer reasonable time in which to take an 
addendum into account in preparing its Tender, the Procuring Entity 
may, at its discretion, extend the deadline for the submission of 
Tenders, pursuant to ITT Sub Clause 42.2. 

 11.6 If an addendum is issued when time remaining is less than one-thirdof 
the time allowed for the preparation of Tenders, a Procuring Entity at 
its discretion shall extend the deadline by an appropriate number of 
days for the submission of Tenders, depending upon the nature of the 
Procurement requirement and the addendum. In any case, the 
minimum time for such extension shall not be less than three (3) 
working  days. 
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C. Qualification Criteria 

12. General Criteria 12.1 The Tenderer shall possess the necessary professional and technical 
qualifications and competence, financial resources, equipment and 
other physical facilities, managerial capability, specific experience, 
reputation, and the personnel, to perform the contract. 

 

12.2 To qualify for multiple number of contracts/lots in a package made 
up of this and other individual contracts/lots for which tenders are 
invited in the Invitation for Tenders, the Tenderer shall demonstrate 
having resources and experience sufficient to meet the aggregate of 
the qualifying criteria for the individual contracts. 

13. Litigation History 13.1 Litigation history shall comply with the requirement as specified in 
ITT 15.1(c). 

14. Experience Criteria  

 

14.1 The Tenderer shall have the following minimum level of 
construction experience to qualify for the performance of the Works 
under the Contract: 

(a) a minimum number of years of general experience in the 
construction of works as Prime Contractor or Subcontractor 
or Management Contractor as specified in the TDS; and 

(b) Specific experience as a Prime Contractor or Subcontractor 
or Management Contractor in construction works of a nature, 
complexity and methods/construction technology similar to 
the proposed Works in at least a number of contract(s) and 
of a minimum value over the period, as specified in the TDS. 

15. Financial Criteria  15.1 The Tenderer shall have the following minimum level of financial 
capacity to qualify for the performance of the Works under the 
Contract. 

(a) the average annual construction turnover as specified in the   
TDS during the period specified in the TDS;  

(b) availability of minimum liquid assets or working capital or 
credit facilities, as specified in the TDS; and 

(c) satisfactory resolution of all claims, arbitrations or other 
litigation cases and shall not have serious negative impact on 
the financial capacity of the Tenderer. 

 

16. Personnel Capacity 16.1 The Tenderer shall have the following minimum level of personnel 
capacity to qualify for the performance of the Works under the 
Contract: 

(a) a Construction Project Manager, Engineers, and other key 
staff  with qualifications and experience as specified in the 
TDS; 
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17. Equipment Capacity 17.1 The Tenderer shall own suitable equipment and other physical 
facilities or have proven access through contractual arrangement to 
hire or lease such equipment or facilities for the desired period, 
where necessary or have assured access through lease, hire, or other 
such method, of the essential equipment, in full working order, as 
specified in the TDS. 

18. Joint Venture, 
Consortium or 
Association (JVCA) 

18.1 The Tenderer may participate in the procurement proceedings forming 
a Joint Venture, Consortium or Associations (JVCA) by an agreement, 
executed case by case on a non judicial stamp of value as stated in TDS 
or alternately with the intent to enter into such an agreement 
supported by a Letter of Intent along with the proposed agreement duly 
signed by all partners of the intended JVCA and authenticated by a 
Notary Public . 

 18.2 The figures for each of the partners of a JVCA shall be added together to 
determine the Tenderer’s compliance with the minimum qualifying 
criteria; however, for a JVCA to qualify, lead partner and its other 
partners must meet the criteria stated in the TDS. Failure to comply 
with these requirements will result in rejection of the JVCA Tender.  
Subcontractors’ experience and resources will not be taken into 
account in determining the Tenderer’s compliance with the qualifying 
criteria. 

 18.3 Each partner of the JVCA shall be jointly and severally liable for the 
execution of the Contract, all liabilities and ethical and legal obligations 
in accordance with the Contract terms. 

 18.4 The JVCA shall nominate a Representative (partner-in-charge) who 
shall have the authority to conduct all business for and on behalf of any 
and all the partners of the JVCA during the tendering process and, in the 
event the JVCA is awarded the Contract, during contract execution 
including the receipt of payments for and on behalf of the JVCA. 

 18.5 Each partner of the JVCA shall complete the JVCA Partner   Information 
(Form PW3-3) for submission with the Tender. 

19. Subcontractor(s) 19.1 A Tenderer may intend to subcontract an activity or part of the Works, 
in which case such elements and the proposed Subcontractor shall be 
clearly identified.   

 19.2 The Procuring Entity may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the Tenderer to 
propose an acceptable substitute. 

 19.3 The Procuring Entity may also select nominated Subcontractor(s) to 
execute certain specific components of the Works and if so, those will 
be specified in the TDS. 

 19.4 The successful Tenderer shall under no circumstances assign the 
Works or any part of it to a Subcontractor. 
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 19.5 Each Subcontractor shall complete the Subcontractor Information 
(Form PW3-4) for submission with the Tender. 

D. Tender Preparation 

20. Only one Tender 20.1 A Tenderer shall submit only one (1) Tender for each lot, either 
individually or as a JVCA.  The Tenderer who submits or participates in    
more than one (1) Tender in one (1) lot will cause all the Tenders of 
that particular Tenderer to be rejected. 

21. Cost of Tendering 21.1 The Tenderer shall bear all costs associated with the preparation and 
submission of its Tender, and the Procuring Entity shall not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Tendering process. 

22. Issuance and Sale of 
Tender Document 

22.1 A Procuring Entity shall make Tender Documents available 
immediately to the potential Tenderers, requesting and willing to 
purchase at the corresponding price if the advertisement has been 
published in the newspaper. 

 

22.2 There shall not be any pre-conditions whatsoever, for sale of Tender 
Documents and the sale of such Document shall be permitted up to the 
day prior to the day of  deadline for the submission of Tender. 

23. Language of Tender 23.1 The Tender shall be written in the English language. Correspondences 
and documents relating to the Tender may be written in English or 
Bangla. Supporting documents and printed literature furnished by the 
Tenderer that are part of the Tender may be in another language, 
provided they are accompanied by an accurate translation of the 
relevant passages in the English or Bangla language, in which case, for 
purposes of interpretation of the Tender, such translation shall govern. 

23.2 The Tenderer shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of Tender 24.1 The Tender prepared by the Tenderer will comprise the following: 

(a) the Tender Submission Letter in accordance with ITT Clause 25 
(Form PW3-1);  

(b) Tenderer Information in accordance with ITT Clauses 5,29 and 
32 (Form PW3-2); 

(c) the priced Bill of Quantities for each lot in accordance with ITT 
Clauses 25,27 and 28; 

(d) Tender Security as stated under ITT Clauses 35, 36 and 37. 

(e) alternatives, if permissible, as stated under  ITT Clause 26; 

(f) written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, as stated under ITT Sub Clause 40.3; 

(g) Valid Trade license ; 

(h) documentary evidence of Tax Identification Number (TIN) and 
Value Added Tax (VAT) as a proof of taxation obligations as 
stated under  ITT Sub Clause 5.9;   
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(i) documentary evidence as stated under ITT Clause 29 
establishing the Tenderer’s  qualifications to perform the 
Contract if its tender is accepted; 

(j) Technical Proposal  describing work  plan  & method, 
personnel, equipment  and schedules  as stated under  ITT 
Clause 31;  

(k) documentary evidence as stated under ITT Clause 32 
establishing the minimum qualifications of the Tenderer 
required to be met for due performance of the Works and 
physical services  under the Contract; and 

(l) any other document as specified in the TDS. 

 24.2 In addition to the requirements stated under ITT Sub Clause 24.1, 
Tenders submitted by a JVCA or proposing a Subcontractor shall 
include: 

(a) a Joint Venture Agreement entered into by all partners, 
executed on a non-judicial stamp of value or equivalent as 
stated under ITT Sub Clause 18.1; or  

(b) a Letter of Intent along with the proposed agreement duly 
signed by all partners of the intended JVCA with the declaration 
that it will execute the Joint Venture agreement in the event the 
Tenderer is successful;   

(c) the JVCA Partner   Information (Form PW3-3);  

(d) the Subcontractor Information (Form PW3-4).  

25. Tender Submission 
Letter and Bill of 
Quantities 

25.1 The Tenderer shall submit the Tender Submission Letter (Form PW3-
1), which shall be completed without any alterations to its format, 
filling in all blank spaces with the information requested, failing which 
the Tender may be rejected as being incomplete. 

 25.2 The Tenderer shall submit the priced Bill of Quantities using the 
form(s) furnished in Section 6: Bill of Quantities. 

 25.3 If in preparing its Tender, the Tenderer has made errors in the unit rate 
or price or the total price, and wishes to correct such errors prior to 
submission of its Tender, it may do so, but shall ensure that each 
correction is initialled by the authorised person of the Tenderer. 

26. Alternatives 26.1 Unless otherwise stated in the TDS, alternatives shall not be 
considered. 

 26.2 When alternative times for completion are explicitly invited, a 
statement to that effect will be included in the TDS, as will the method 
of evaluating different times for completion. 

 26.3 Except as provided under ITT Sub Clause 26.4,  Tenderers wishing to 
offer technical alternatives to the requirements of the Tender 
Documents must first price the Procuring Entity’s design as described 
in the Tender Documents and shall further provide all information 
necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, designs, design calculations, technical 
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specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. 

 26.4 When specified in ITT clause 26.1, Tenderers are permitted to submit 
alternative technical solutions for specified parts of the Works, and 
such parts will be identified in the TDS. 

 26.5 Only the technical alternatives, if any, of the lowest evaluated Tenderer 
conforming to the basic technical requirements will be considered by 
the Procuring Entity.   

27. Tender Prices, 
Discounts and Price 
Adjustment 

27.1 The prices and discounts quoted by the Tenderer in the Tender 
Submission Letter (Form PW3-1) and in the Bill of Quantities (BOQ) 
shall conform to the requirements specified below. 

 27.2 The Tenderer shall fill in unit rates or prices for all items of the Works 
both in figures and in words as described in the BOQ. 

 27.3 The items quantified in the BOQ for which no unit rates or prices have 
been quoted by the Tenderer will not be paid for, by the Procuring 
Entity when executed and shall be deemed covered by the amounts of 
other rates or prices in the BOQ and, it shall not be a reason to change 
the Tender price. 

 27.4 The Procuring Entity may, if necessary, require the Tenderer to submit 
the detail breakdown of the unit rates or prices quoted by the Tenderer 
for the facilitation of the Tender proceedings. 

 27.5 The price to be quoted in the Tender Submission Letter, as stated under 
ITT Sub Clause 25.1, shall be the total price of the Tender, excluding any 
discounts offered. 

 

 27.6 The Tenderer shall quote any unconditional discounts and the 
methodology for application of discount in the Tender Submission 
Letter as stated under ITT Sub Clause 25.1. 

 27.7 Tenderers wishing to offer any price reduction for the award of more 
than one lot shall specify in their Tender the price reductions applicable 
to each lot, or alternatively, to any combination of lots within the 
package. Price reductions or discounts will be submitted as stated 
under ITT Sub Clause 27.1, provided the Tenders for all lots are 
submitted and opened together. 

 27.8 All applicable taxes, custom duties, VAT and other levies payable by the 
Contractor under the Contract, or for any other causes, as of the date 
twenty-eight (28) days prior to the deadline for submission of Tenders, 
shall be included in the unit rates and prices and the total Tender price 
submitted by the Tenderer. 

 27.9 Unless otherwise provided in the TDS and the Contract, the price of a 
Contract shall be fixed in which case the unit rates or prices may not be 
modified in response to changes in economic or commercial conditions. 

 27.10 If so indicated under ITT Sub Clause 27.9, Tenders are being invited 
with a provision for price adjustments. The unit rates or prices quoted 
by the Tenderer are subject to adjustment during the performance of 
the Contract in accordance with the provisions of GCC Clause 71 and, in 
such case the Procuring Entity shall provide the indexes and weightings 
or coefficients in Appendix to the Tender for the price adjustment 
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formulae specified in the PCC. 

 

 27.11 The Procuring Entity may require the Tenderer to justify its proposed 
indexes, if any of those as stated under ITT Sub Clause 27.10, are 
instructed to be quoted by the Tenderer in Appendix to the Tender. 

 

28. Tender Currency 28.1 The Tenderer shall quote all prices in the Tender Submission Letter and 
in the Bill of Quantities in Bangladesh Taka currency unless otherwise 
specified in the TDS. 

 

29. Documents 
Establishing 
Eligibility of the 
Tenderer 

29.1 A Tenderer, if applying as a sole Tenderer, shall submit documentary 
evidence to establish its eligibility as stated under ITT Clause 5 and, in 
particular, it shall:  

 

(a) complete the eligibility declarations in the Tender Submission 
Letter (Form PW3-1);  

(b) complete the Tenderer Information (Form PW3-2); 

(c) provide completed Subcontractor Information (Form PW3-4), 
if it intends to engage any Subcontractor(s). 

 

 29.2 A Tenderer, if applying as a partner of an existing or intended JVCA  
shall submit documentary evidence to establish its eligibility as stated 
under ITT Clause 5 and, in particular, in addition to as specified in ITT 
Sub Clause 29.1, it shall:  

 

(a) provide for each JVCA partner, completed JVCA Partner 
Information (Form PW3-3);  

(b) provide the JVCA agreement or Letter  of Intent along with the 
proposed agreement of the intended JVCA  as stated in ITT Sub 
Clause 18.1. 

 

30. Documents 
Establishing the 
Eligibility and 
Conformity of 
Materials, 
Equipment and 
Services 

30.1 The Tenderer shall submit documentary evidence to establish the 
origin of all Materials, Equipment and services to be supplied under the 
Contract as stated under ITT Clause 6.  

 

30.2 To establish the conformity of the Materials, Equipment and services to 
be supplied under the Contract, the Tenderer shall furnish, as part of its 
Tender, the documentary evidence (which may be in the form of 
literature, specifications and brochures, drawings or data) that these 
conform to the technical specifications and standards specified in 
Section 7, General Specifications and Section 8, Particular 
Specifications. 
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31. Documents 
Establishing 
Technical Proposal 

31.1 The Tenderer shall furnish a Technical Proposal including a statement 
of work methods, equipment, personnel, schedule and any other 
information as stipulated in TDS, in sufficient detail to demonstrate the 
adequacy of the Tenderer’s proposal to meet the work requirements 
and the completion time.   

32. Documents 
Establishing the 
Tenderer’s 
Qualification 

32.1 Tenderers shall complete and submit the Tenderer Information 
(Form PW3-2)  and shall include documentary evidence, as 
applicable to satisfy the following: 

(a) general experience of construction works as stated under ITT 
Sub Clause 14.1(a) ; 

(b) specific experience in construction works of  similar nature and 
size as stated under  ITT Sub Clauses 14.1(b)  

(c) average annual construction turnover for a period as stated 
under  ITT Sub Clause 15.1(a); 

(d) adequacy of working capital for this Contract i.e. access to 
line(s) of credit and availability of other financial resources as 
stated under ITT Sub Clause 15.1(b); 

(e) technical and administrative personnel along with their  
qualification and experience proposed for the Contract as 
stated under  ITT  Clause 16; 

(f) major items of construction equipment proposed to carry out 
the Contract as stated under  ITT Clause 17; 

(g) authority to seek references from the Tenderer’s bankers or any 
other sources.  

(h) information regarding any litigation, current or during the 
last five years, in which the Tenderer is involved, the parties 
concerned, and disputed amount; 

(i) reports on the financial standing of the Tenderer, such as 
profit and loss statements and auditor’s reports for the past 
five years. 

32.2 An Procuring Entity shall disqualify a Tenderer who submits a 
document containing false information for purposes of qualification or 
mislead or makes false representations in proof of qualification 
requirements.  An Procuring Entity may declare such a Tenderer 
ineligible, either indefinitely or for a stated period of time, from 
participation in future procurement proceedings 

32.3 An Procuring Entity may disqualify a Tenderer if it finds at any time 
that the information submitted concerning the qualifications of the 
Tenderer was materially inaccurate or materially incomplete.  Also, an 
Procuring Entity may disqualify a Tenderer who has record of poor 
performance such as abandoning the works, not properly completing 
the contract, inordinate delays, litigation history or financial failures. 

 

33. Validity Period of 
Tender 

33.1 Tenders shall remain valid for the period specified in the TDS after the 
date of Tender submission deadline prescribed by the Procuring Entity. 
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A Tender valid for a period shorter than that specified will be rejected 
by the Procuring Entity as non- responsive. 

34. Extension of Tender 
Validity and Tender     
Security 

34.1 In exceptional circumstances, prior to the expiration of the Tender 
validity period, the Procuring Entity may solicit the Tenderers’ consent 
to an extension of the period of validity of their Tenders.  

34.2 The request and the responses shall be made in writing. Validity of the 
tender security provided under ITT Clause 35 shall also be suitably 
extended for twenty eight (28) days beyond the new date for the expiry 
of the Tender Validity. If a Tenderer does not respond or refuses the 
request it shall not forfeit its tender security, but its tender shall no 
longer be considered in the evaluation proceedings. A Tenderer 
agreeing to the request will not be required or permitted to modify its 
tender. 

35. Tender Security 35.1 The Tenderer shall furnish as part of its Tender, in favour of the 
Procuring Entity or as otherwise directed on account of the Tenderer, a 
Tender Security in original form and in the amount, as specified in the 
TDS. 

35.2 If the Tender is a Joint Venture, the Tenderer shall furnish as part of its 
Tender, in favour of the Procuring Entity or as otherwise directed on 
account of the title of the existing or intended JVCA or any of the 
partners of that JVCA or in the names of all future partners as named in 
the Letter of Intent of the JVCA, a Tender Security in original form and 
in the amount as stated under ITT Sub Clause 35.1. 

36. Form of Tender 
Security 

36.1 The Tender Security shall: 

(a) at the Tenderer’s option, be either; 

i. in the form of a bank draft or pay order, or 

ii. in the form of an irrevocable bank guarantee  issued by a 
scheduled Bank of Bangladesh, in the format (Form 
PW3-6) furnished in Section 5: Tender and Contract 
Forms; 

(b) be payable promptly upon written demand by the Procuring 
Entity in the case of the conditions listed in ITT Sub Clause 39.1  
being invoked; and  

(c) remain valid for at least twenty eight (28) days beyond the 
expiry date of the Tender  Validity in order to make a claim in 
due course against a Tenderer in the circumstances as stated  
under ITT Sub Clause 39.1. 

37. Authenticity of 
Tender Security 

37.1 The authenticity of the Tender Security submitted by a Tenderer may  
be examined and verified by the Procuring Entity at its discretion in 
writing from the Bank issuing the security.   

 37.2 If a Tender Security is found to be not authentic, the Procuring Entity 
may proceed to take measures against that Tenderer as stated under 
ITT Sub Clause 4.4. 

 37.3 A Tender not accompanied by a valid Tender Security willbe rejected by 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 

 
15 

the Procuring Entity. 

38. Return of Tender 
Security 

38.1 No Tender Securities shall be returned by the Tender Opening 
Committee (TOC) during and after the opening of the Tenders. 

 38.2 No Tender Security shall be returned to the Tenderers before contract 
signing, except to those who are found  unsuccessful. 

 38.3 Unsuccessful Tenderer’s tender security will be discharged or returned 
as soon as possible but within 28 days of the end of the tender validity 
period specified in ITT Sub-Clauses 33.1. 

 38.4 The tender security of the Successful Tenderer will be discharged upon 
the Tenderer’s furnishing of the performance security pursuant to ITT 
Clause 33 and signing the Agreement. 

39. Forfeiture of Tender 
Security 

39.1 The Tender Security may be  forfeited, if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but within the 
validity of the Tender  as stated under ITT Clause 33 and 34; or         

(b) refuses to accept a Notification of Award as stated under ITT 
Sub Clause 63.1; or 

(c) fails to furnish Performance Security as stated under ITT Sub 
Clause 64.1 and 64.2; or 

(d) refuses to sign the Contract as stated under ITT Sub Clause 69.2  
; or 

(e) does not accept the correction of the Tender price following the 
correction of the arithmetic errors as stated under ITT Clause 
55. 

40. Format and Signing 
of Tender 

40.1 The Tenderer shall prepare one (1) original of the documents 
comprising the Tender as described in ITT Clause 24 and clearly mark it 
“ORIGINAL.”  In addition, the Tenderer shall prepare the number of 
copies of the Tender, as specified in the TDS and clearly mark each of 
them “COPY.”  In the event of any discrepancy between the original and 
the copies, the ORIGINAL shall prevail. 

 40.2 Alternatives, if permitted in accordance with ITT Clause 26, shall be 
clearly marked “Alternative”. 

 40.3 The original and each copy of the Tender shall be typed or written in 
indelible ink and shall be signed by the Person duly authorized to sign 
on behalf of the Tenderer. This authorization shall be attached to the 
Tender Submission Letter (Form PW3-1). The name and position held 
by each Person(s) signing the authorization must be typed or printed 
below the signature. All pages of the original and of each copy of the 
Tender, except for un-amended printed literature, shall be numbered 
sequentially and signed or initialled by the person signing the Tender. 

 40.4 Any interlineations, erasures, or overwriting will be valid only if they 
are signed or initialled by the  Person(s) signing the Tender. 
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E. Tender Submission 

41. Sealing,     Marking 
and Submission of 
Tender 

41.1 The Tenderer shall enclose the original in one (1) envelope and all the 
copies of the Tender, including the alternatives, if permitted under ITT 
Clause 26, in another envelope, duly marking the envelopes as 
“ORIGINAL” “ALTERNATIVE” (if permitted) and “COPY.” These sealed 
envelopes will then be enclosed and sealed in one (1) single outer 
envelope. 

41.2 The inner and outer envelopes shall: 

(a) be addressed to the Procuring Entity at the address as stated 
under  ITT Sub Clause 42.1; 

(b) bear the name of the Tender and the Tender Number as stated 
under ITT Sub Clause 1.1;  

(c) bear the name and address of the Tenderer;  

(d) bear a statement “DO NOT OPEN BEFORE ----------------------” the 
time and date for Tender opening as stated under ITT Sub 
Clause 48.1; 

(e) bear any additional identification marks as specified in the TDS. 

41.3 The Tenderer is solely and entirely responsible for pre-disclosure of 
Tender information if the envelope(s) are not properly sealed and 
marked. 

41.4 Tenders shall be delivered by hand or by mail, including courier 
services at the address(s) as stated under ITT Sub Clause 42.1. 

41.5 The Procuring Entity will, on request, provide the Tenderer with 
acknowledgement of receipt showing the date and time when it’s 
Tender was received. 

42. Deadline for 
Submission of 
Tender 

42.1 Tenders shall be delivered to the Procuring Entity at the address 
specified in the TDS and no later than the date and time specified in the 
TDS. 

42.2 The Procuring Entity may, at its discretion, extend the deadline for 
submission of Tender as stated under ITT Sub Clause 42.1, in which 
case all rights and obligations of the Procuring Entity and Tenderers 
previously subject to the deadline will thereafter be subject to the new 
deadline as extended. 

42.3 In general, the submission of Tenders will not be allowed in more than 
one place.  If, in exceptional cases, for procurement using government’s 
own fund, submission of Tenders is allowed in more than one 
location/place, name of such primary and secondary location/place(s) 
shall be as specified in the TDS. 

43. Late Tender 43.1 Any Tender received by the Procuring Entity after the deadline for 
submission of Tenders as stated under ITT Sub Clause 42.1 shall be 
declared LATE, rejected, and returned unopened to the Tenderer. 

44. Notice for 44.1 A Tenderer may modify, substitute or withdraw its Tender after it has 
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Modification, 
Substitution or 
Withdrawal of 
Tender 

been submitted by sending a written notice duly signed by the 
authorized signatory and properly sealed, and shall include a copy of 
the authorization; provided that such written notice including the 
affidavit is received by the Procuring Entity prior to the deadline for 
submission of Tenders as stated under ITT Clause 42.  

45. Tender Modification 45.1 The Tenderer shall not be allowed to retrieve its original Tender, but 
shall be allowed to submit corresponding modification to its original 
Tender marked as “MODIFICATION”. 

46. Tender Substitution 46.1 The Tenderer shall not be allowed to retrieve its original Tender, but 
shall be allowed to submit another Tender marked as 
“SUBSTITUTION”. 

47. Tender Withdrawal 47.1 The Tenderer shall be allowed to withdraw its Tender by a Letter of 
Withdrawal marked as “WITHDRAWAL”. 

F. Tender Opening and Evaluation 

48. Tender Opening 48.1 Tenders shall be opened in one location, immediately, but no later than 
one hour, after the deadline for submission of Tenders at the place as 
specified in the TDS. In case of submission of tender for procurement 
using Government’s own fund, tenders shall be opened at the primary 
place of submission within three hours of the deadline for submission 
of tenders. 

 48.2 Persons not associated with the Tender may not be allowed to attend 
the public opening of Tenders. 

 48.3 The Tenderers’ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will be 
allowed to attend and witness the opening of Tenders, and will sign a 
register evidencing their attendance. 

 48.4 The authenticity of withdrawal or substitution of, or   modifications to 
original Tender, if any made by a Tenderer in specified manner, shall be 
examined and verified by the Tender Opening Committee (TOC) based 
on documents submitted as stated under ITT Sub Clause 44.1. 

 48.5 Ensuring that only the correct (M), (S), (A), (O) envelopes are opened, 
details of each Tender will be dealt with as follows: 

(a) the Chairperson of the Tender Opening Committee will read 
aloud each Tender and record in the Tender Opening Sheet 
(TOS) : 

(i) the name and address  of the Tenderer;  

(ii) state if it is a withdrawn, modified, substituted  or   
original Tender;  

(iii) the  Tender price;  

(iv) any discounts;  

(v) any alternatives;  
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(vi) the presence or absence of any requisite Tender Security;  
and 

(vii) such other details as the Procuring Entity, at its 
discretion, may consider appropriate 

(b) only discounts and alternatives read aloud at the Tender 
opening will be considered in evaluation. 

(c) all pages of the original version of the Tender, except for un-
amended printed literature, will be initialled by members of the 
Tender Opening Committee. 

 48.6 Upon completion of Tender opening, all members of the Tender 
Opening Committee and the Tenderers or Tenderer’s duly authorised 
representatives attending the Tender opening shall sign by name, 
address, designation, the Tender Opening Sheet, copies of which shall 
be issued to the Head of the Procuring Entity or an officer authorised by 
him or her and also to the members of the Tender Opening Committee 
and any authorised Consultants and, to the Tenderers immediately. 

 48.7 The omission of a Tenderer’s signature on the record shall not 
invalidate the contents and effect of the record under ITT Sub Clause 
48.6. 

 48.8 No Tender will be rejected at the Tender opening stage except the 
LATE Tenders as stated in the ITT Clause 43. 

 

49. Evaluation of 
Tenders 

49.1 Tenders shall be examined and evaluated only on the basis of the 
criteria specified in the Tender Document.  

49.2 The Procuring Entity’s Tender Evaluation Committee (TEC) shall 
examine, evaluate and compare Tenders that are substantially 
responsive to the requirements of Tender Documents in order to 
identify the successful Tenderer. 

50. Evaluation Process 50.1 The TEC  will consider a Tender responsive that conforms in all 
respects to the requirements of the Tender Document without 
material deviation, reservation, or omission. The evaluation process 
should begin immediately after tender opening, following  four broad  
steps: 

(a) Preliminary  examination 

(b) Technical examination and  responsiveness  

(c) Financial evaluation and price comparison 

(d) Post-qualification of the Tender. 

51. Preliminary 
Examination 

51.1  The Procuring Entity shall examine the tenders to confirm that all 
documentation requested in ITT Clause 24 has been provided, to 
determine the completeness of each document submitted . 

51.2 The Procuring Entity shall confirm that the following documents and 
information have been provided in the tender.  If any of these 
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documents or information is missing, the offer shall be rejected. 

(a) Tender Submission Letter; 

(b) Priced Bill of Quantities; 

(c) Written confirmation of authorization to commit the 
Tenderer; and 

(d) Tender Security. 

52. Technical 
Responsiveness and 
Technical Evaluation 

52.1 The Procuring Entity’s determination of a tender’s responsiveness is to 
be based on the contents of the tender itself without recourse to 
extrinsic evidence. 

 52.2 A substantially responsive tender is one that conforms in all respects to 
the requirements of the Tender Document without material deviation, 
reservation, or omission.  A material deviation, reservation, or omission 
is one that: 

 (a) affects in any substantial way the scope, quality, or 
performance of the Works specified in the Contract; or 

(b) limits in any substantial way, or is inconsistent with the 
Tender Documents, the Procuring Entity’s rights or the 
Tenderer’s obligations under the Contract; or 

(c) if rectified would unfairly affect the competitive position of 
other Tenderers presenting substantially responsive 
tenders. 

 52.3 If a tender is not substantially responsive to the Tender Document, it 
shall be rejected by the Procuring Entity and shall not subsequently be 
made responsive by the Tenderer by correction of the material 
deviation, reservation, or omission. 

 52.4 There shall be no requirement as to the minimum number of 
responsive tenders. 

 52.5 There shall be no automatic exclusion of tenders which are above or 
below the official estimate. 

 52.6 The Procuring Entity shall now examine the tender to confirm that all 
terms and conditions specified in the GCC and the PCC have been 
accepted by the Tenderer without any material deviation or 
reservation. 

 52.7 The Procuring Entity shall evaluate the technical aspects of the tender 
submitted in accordance with ITT Clauses 30,31 and 32, to confirm that 
all requirements specified in Section 7: General Specifications and 
Section 8: Particular Specifications of the Tender Document have been 
met without any material deviation or reservation. 

 52.8 If, after the examination of the terms and conditions and the technical 
aspects of the tender, the Procuring Entity determines that the tender is 
not substantially responsive in accordance with ITT Sub-Clauses 52.6 
and 52.7 , it shall reject the tender. 

 52.9 Provided that a tender is substantially responsive, the Procuring Entity 
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may request that the Tenderer submit the necessary information or 
documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the tender related to 
documentation requirements.  Such omission shall not be related to any 
aspect of the rates of the tender reflected in the Priced Bill of Quantities. 
Failure of the Tenderer to comply with the request may result in the 
rejection of its tender. 

 52.10 The TEC  may regard a Tender as responsive even if it contains;  

(a) minor or insignificant deviations  which do not meaningfully 
alter or depart from the technical specifications, characteristics 
and commercial terms and, conditions or other mandatory 
requirements set out  in the Tender Document; or 

(b) errors or oversights, that if corrected, would not alter the key 
aspects  of the Tender. 

53. Clarification on 
Tender 

53.1 The TEC may ask Tenderers for clarification of their Tenders, including 
breakdowns of unit rates or prices, in order to facilitate the 
examination and evaluation of Tenders. The request for clarification by 
the TEC and the response from the Tenderer shallbe in writing, and 
Tender clarifications which may lead to a change in the substance of the 
Tender or in any of the key elements of the Tender pursuant to ITT Sub 
Clause 52.2, will neither be sought nor be permitted.  

53.2 Changes in the Tender price shall also not be sought or permitted, 
except to confirm the correction of arithmetical errors discovered by 
the TEC in the evaluation of the Tenders, as stated under ITT Sub Clause 
55.1. 

54. Restrictions on 
Disclosure of 
Information  

54.1 After the opening of tenders, information relating to the 
examination, clarification, and evaluation of tenders and 
recommendations for award shall not be disclosed to tenderers or 
other persons not officially concerned with the evaluation process 
until the award of the contract is announced. 

54.2 Any effort by a Tenderer to influence a Procuring Entity in its 
decision concerning the evaluation of Tenders, Contract awards may 
result in the rejection of its Tender as well as further action in 
accordance with Section 64 (5) of the Public Procurement Act, 2006. 

55. Correction of 
Arithmetical Errors 

55.1 Provided that the Tender is substantially responsive, the TEC  shall 
correct arithmetical errors on the following basis: 

(a) if there is a discrepancy between the unit price and the line 
item total price that is obtained by multiplying the unit price 
and quantity, the unit price will prevail and the line item 
total price shall be corrected, unless in the opinion of the TEC  
there is an obvious misplacement of the decimal point in the 
unit price, in which case the total price as quoted willgovern 
and the unit price will be corrected; and 

(b) if there is an error in a total corresponding to the addition or 
subtraction of subtotals, the subtotals shall prevail and the 
total shall be corrected; and 
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(c) if there is a discrepancy between words and figures, the unit 
price in words will prevail, unless the amount expressed in 
words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (a) and (b) above.   

55.2 If the Tenderer determined to be the lowest evaluated tenderer does 
not accept the correction of errors, its tender shall be disqualified 
and its tender security may be forfeited. 

56. Financial Evaluation 56.1 The TEC will evaluate each Tender that has been determined, up to this 
stage of the evaluation, to be substantially responsive to the 
requirements set out in the Tender Document. 

 56.2 To evaluate a Tender, the TEC  will consider the following: 

(a) the Tender price, excluding Provisional Sums and the 
provision, if any, for contingencies in the priced  Bill of 
Quantities, but including Daywork items, where priced 
competitively; 

(b) adjustments for correction of arithmetical errors pursuant to 
ITT Sub Clause 55.1; 

(c) adjustments in order to take into consideration the 
unconditional discounts or methodology for application of 
the discount offered pursuant to ITT Sub Clause  27.7;  

(d) adjustments for any other acceptable variations or 
deviations pursuant to ITT Sub Clause 52.10. 

 56.3 Variations, deviations, alternatives and other factors which are in 
excess of the requirements of the Tender Document or otherwise result 
in unsolicited benefits for the Procuring Entity will not be taken into 
account in Tender evaluation. 

 56.4 The estimated effect of any price adjustment provisions under GCC 
Clause 71, applied over the period of execution of the Contract, will not 
be taken into account in Tender evaluation. 

 56.5 If so indicated in the ITT Sub Clause 1.1 the Procuring Entity may award 
one or multiple lots to one Tenderer following the methodology 
specified in ITT Sub Clause 56.6. 
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 56.6 To determine the lowest-evaluated lot or combination of lots, the TEC  
will take into account: 

(a) the experience and resources sufficient to meet the aggregate 
of the qualifying criteria for the individual lot; 

(b) the lowest-evaluated Tender for each lot calculated in 
accordance with all the requirements of Evaluation Criteria; 

(c) the price reduction on account of discount per lot or 
combination of lots and the methodology for application of 
the discount as offered by the Tenderer in its Tender; and 

(d) the Contract-award sequence that provides the optimum 
economic combination on the basis of least overall cost of the 
total Contract package taking into account any limitations 
due to constraints in Works or execution capacity 
determined in accordance with the post-qualification criteria 
stated under ITT Clause 59. 

 56.7 If the tender, which results in the lowest Evaluation Tender Price, is 
Substantially below the updated official estimate or seriously 
unbalanced as a result of  front loading  in the opinion of the Procuring 
Entity, the Procuring Entity may require the Tenderer to produce 
details price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the 
price analyses, taking into consideration the schedule of estimated 
Contract payments, the Procuring Entity may require that the amount 
of the performance security set forth in ITT Clause 64 be increased at 
the expenses of the Tenderer to a level sufficient to protect the 
Procuring Entity against financial loss in the event of default of the 
successful Tenderer under the Contract. 

57. Price Comparison 57.1 The TEC will compare all substantially responsive Tenders to 
determine the lowest-evaluated Tender, in accordance with ITT Clause 
56. 

57.2 In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tenderer with the superior past performance with 
the Procuring Entity shall be selected, whereby factors such as delivery 
period, quality of  Works delivered, complaints history and 
performance indicators could be taken into consideration. 

57.3 In the event that there is a tie for the lowest price and none of the 
Tenderers has the record of past performance with the Procuring Entity 
as stated under ITT Sub Clause 57.2, then the Tenderer shall be 
selected, subject to firm confirmation through the Post-qualification 
process, after consideration as to whether the Tenderer has 
demonstrated in its Tender superior past performance with the other 
Procuring Entities or a more efficient work programme and work 
methodology. 

57.4 The successful Tenderer as stated under ITT Sub Clauses 57.1, 57.2 and 
57.3 shall not be selected through lottery under any circumstances. 
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58. Negotiations 58.1 No negotiations shall be held during the Tender evaluation or award 
with the lowest or any other Tenderer. 

 58.2 The Procuring Entity through the TEC may, however, negotiate with 
the lowest evaluated Tenderer with the objective to reduce the 
Contract price by reducing the scope of works or a reallocation of 
risks and responsibilities, only when it is found that the lowest 
evaluated Tender is significantly higher than the official estimate; 
the reasons for such higher price being duly analyzed. 

 58.3 If the Procuring Entity decides to negotiate for reducing the scope of 
the requirements under ITT Sub Clause 58.2, it will be required to 
guarantee that the lowest Tenderer remains the lowest Tenderer 
even after the scope of work has been revised and shall further be 
ensured that the objective of the Procurement will not be seriously 
affected through this reduction. 

 58.4 In the event that the Procuring Entity decides because of a high 
Tender price to reduce the scope of the requirements to meet the 
available budget, the Tenderer is not obliged to accept the award 
and shall not be penalised in any way for rejecting the proposed 
award. 

59. Post-qualification 59.1 The Procuring Entity shall determine to its satisfaction whether the 
Tenderer that is selected as having submitted the lowest evaluated and 
substantially responsive tender is qualified to perform the Contract 
satisfactorily. 

 59.2 The determination shall be based upon an examination of the 
documentary evidence of the Tenderer’s qualifications submitted by 
the Tenderer, pursuant to ITT Clause 32, clarifications in accordance 
with ITT Clause 53 and the qualification criteria indicated in ITT 
Clauses 12 to 17. Factors not included therein shall not be used in the 
evaluation of the Tenderer’s qualification. 

 59.3 An affirmative determination shall be a prerequisite for award of the 
Contract to the Tenderer. A negative determination shall result in 
rejection of the tenderer’s tender, in which event the Procuring Entity 
shall proceed to the next lowest evaluated tender to make a similar 
determination of that Tenderer’s capabilities to perform satisfactorily 

 59.4 The  TEC may verify information contained in the Tender by visiting the 
premises of the Tenderer as a part of the post qualification process, if 
practical and appropriate. 

60. Procuring Entity’s 
Right to Accept any 
or to Reject Any or 
All Tenders 

60.1  The Procuring Entity reserves the right to accept any tender, to annul 
the tender proceedings, or to reject any or all tenders at any time prior 
to contract award, without thereby incurring any liability to Tenderers, 
or any obligations to inform the Tenderers of the grounds for the 
Procuring Entity’s action. 

61. Informing Reasons 
for Rejection  

61.1 Notice of the rejection will be given promptly within seven (7) days of 
decision taken by the Procuring Entity to all Tenderers and, the 
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Procuring Entity will, upon receipt of a written request, communicate to 
any Tenderer the reason(s) for its rejection but is not required to justify 
those reason(s). 

 

G. Contract Award 

62. Award Criteria 62.1 The Procuring Entity shall  award the Contract to the Tenderer 
whose offer is responsive to all the requirements  of  the Tender 
Document and that has been determined to be the lowest evaluated 
Tender, provided further that the Tenderer is determined to be Post-
qualified in accordance with ITT Clouse  59. 

62.2 A Tenderer will not be required, as a condition for award, to 
undertake responsibilities not stipulated in the Tender documents, 
to change its price, or otherwise to modify its Tender. 

63. Notification of Award   

 

 

 

63.1 Prior to the expiry of the Tender Validity period and within seven 
(7) working days of receipt of the approval of the award by the 
Approving Authority, the Procuring Entity shall issue the 
Notification of Award (NOA) to the successful Tenderer.   

63.2 The Notification of Award, attaching the contract as per the sample 
(Form PW3-7) to be signed, shall state : 

(a) the acceptance of the Tender by the Procuring Entity;  

(b) the price at which the contract is awarded;   

(c) the amount of the Performance Security and its format;  

(d) the date and time within which the Performance Security shall 
be submitted; and  

(e) the date and time within which the Contract shall be signed. 

63.3 Until a formal contract is signed, the Notification of Award will 
constitute a Contract, which shall become binding upon the 
furnishing of a Performance Security and the signing of the Contract 
by both parties. 

64. Performance 
Security 

64.1 The Performance Security shall be provided by the successful 
Tenderer in the amount as specified in the TDS and denominated in 
the currencies in which the Contract Price is payable. 

 64.2 The Procuring Entity may increase the amount of the Performance 
Security above the amounts as stated under ITT Sub Clause 64.1 but 
not exceeding twenty five (25) percent of the Contract price, if it is 
found that the Tender is Substantially below  the updated official 
estimated or unbalanced as a result of front loading as stated under 
ITT Sub Clause 56.7. 

 64.3 The proceeds of the Performance Security shall be payable to the 
Procuring Entity unconditionally upon first written demand as 
compensation for any loss resulting from the Contractor’s failure to 
complete its obligations under the Contract. 
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65. Form and Time   
Limit for Furnishing 
of Performance 
Security 

65.1 The Performance Security, as stated under ITT Clause 64, may be in 
the form of a Bank Draft, Pay Order or an irrevocable Bank 
Guarantee in the format (Form PW3-9), issued by any scheduled 
Bank of Bangladesh acceptable to the Procuring Entity. 

 65.2 Within twenty eight (28) days from the date of issuance of the 
Notification of Award (NOA) but not later than the date specified 
therein, the successful Tenderer shall furnish the Performance 
Security for the due performance of the Contract in the amount as 
stated under ITT Sub Clauses 64.1 or 64.2. 

66. Validity of 
Performance 
Security 

66.1 The Performance Security shall be required to be valid until a date 
twenty eight (28) days beyond the Intended Completion Date as 
specified in Tender Document.  

67. Authenticity of 
Performance 
Security      

67.1 The Procuring Entity may verify the authenticity of the Performance 
Security submitted by the successful Tenderer by sending a written 
request to the branch of the bank issuing the Pay Order, Bank Draft 
or irrevocable Bank Guarantee in specified format. 

68. Adjudicator 68.1 The Procuring Entity proposes the person named in the TDS to be 
appointed as Adjudicator under the Contract, at an hourly fee and for 
those reimbursable expenses specified in the TDS. 

69. Contract    Signing 69.1 At the same time as the Procuring Entity issues the Notification of 
Award (NOA), the Procuring Entity will send the draft Contract 
Agreement and all documents forming the Contract to the successful 
Tenderer.  

69.2 Within twenty-one (21) days of receipt of the Agreement, but not later 
than twenty–eight (28) days of issuance of the NOA, the successful 
Tenderer shall sign, date, and return it to the Procuring Entity. 

69.3 Failure of the successful Tenderer to submit the Performance   
Security, pursuant to ITT Sub-Clause 64.1, or sign the Contract, 
pursuant to ITT Sub-Clause 69.2, shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Tender Security.  
In that event the Procuring Entity may award the Contract to the 
next lowest evaluated Tenderer,  whose offer is substantially 
responsive and is determined by the Procuring Entity to be qualified 
to perform the Contract satisfactorily. 

70. Publication of 
Notification of 
Award of Contract 

70.1 Notification of Awards for Contracts of Taka ten (10) million and 
above  shall be notified by the Procuring Entity to the Central 
Procurement Technical Unit within seven (7) days of issuance of the 
NOA for publication in their website, and that notice shall be kept 
posted for not less than a month.  

70.2 Notification of Award for  Contracts below Taka ten (10) million,  
shall be published by the Procuring Entity on its Notice Board and 
where applicable on the website of the Procuring Entity and  that 
notice shall be kept posted for not less than a month.    
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71. Debriefing of 
Tenderers 

71.1 Debriefing of Tenderers by Procuring Entity shall outline the relative 
status and weakness only of his or her Tender requesting to be 
informed of the grounds for not accepting the Tender submitted by 
him or her, without disclosing information about any other Tenderer. 

71.2 In the case of debriefing, confidentiality of the evaluation process 
shall be maintained.   

72. Right to Complain 72.1 Any Tenderer has the right to complain in accordance with Section 
29 of the Public Procurement Act 2006 and Part 12 of Chapter Three 
of the Public Procurement Rules, 2008.  
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Section 2. Tender Data Sheet 

Instructions for completing Tender Data Sheet are provided in italics in parenthesis for the relevant ITT clauses 

ITT 
Clause 

Amendments of, and Supplements to, Clauses in the Instructions to 
Tenderers 

A. General 

ITT 1.1 The Procuring Entity is Bangladesh Power Development Board (BPDB)  
 
The Director 

Directorate of Purchase  
Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor) 
Motijheel C/A, Dhaka -1000. 

 
Consignee: The Manager, Hathazari 100 MW Peaking Power Plant, BPDB, 
Hathazari, Chattagram, Bangladesh. 
 
Engineer: The Director, Directorate of Design & Inspection-1, BPDB, Dhaka, 
Bangladesh. 
The Name of the Tender is: Procurement of Spares with Related Works for 16K 
Hours Schedule Maintenance, L-3 Maintenance and Other Necessary 
Maintenance of 10 (Ten) Nos. of Engine Generating Set for Hathazari 100 MW 
Peaking Power Plant, BPDB, Hathazari, Chattogram, Bangladesh. 

ITT 3.1 The source of public funds is Revenue Budget of BPDB 

ITT 3.3 The name of the Development Partner is – None 

ITT 5.1 Tenderers from the following countries are not eligible: 

Israel and countries having no diplomatic relation with Bangladesh. 

ITT 6.1 Materials, Equipment and associated services from the following countries are not 
eligible: Israel and countries having no diplomatic relation with Bangladesh. 

ITT 7.1 Each Tenderer before submitting his Tender will carefully examine the tender 
requirements and will visit the site at their own cost to determine the existing 
conditions, facilities and limitations. Any neglect to delay or failure on the part of the 
tenderer to obtain reliable information upon the foregoing or any matter effecting the 
work and completion period shall not relieve the successful tenderer of his 
responsibilities, risks or liabilities until final acceptance of the work in case of award of 
the contract. 

B. Tender Document 

ITT 8.2 The following are authorised agents of the Procuring Entity for the purpose of issuing 
the Tender Document: 

Director,  

Directorate of Purchase  

Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor) 
Motijheel C/A, Dhaka -1000, Bangladesh 

Telephone: +8802-9550532; Fax: +8802-7126151 
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ITT 9.1 For clarification of Tender Document  purposes only, the Procuring Entity’s 
address is: Director, Directorate of Purchase  

Bangladesh Power Development Board, WAPDA Bhaban (9th Floor) 
Motijheel C/A, Dhaka -1000, Bangladesh 

Telephone: +8802-9550532; Fax: +8802-7126151 

A prospective tenderer requiring any clarification of the tender document shall 
contact in writing at the procuring entity’s address on or before 14 (fourteen) days 
from the date of Tender Submission. 

ITT 10.1 A Pre-Tender meeting  shall not be held 

C. Qualification Criteria 

ITT 13.1 The maximum three (3) numbers of arbitration against the Tenderer over a period the 
last five (5) years. 

ITT 14.1(a) The minimum number of years of general experience of the Tenderer as Prime 
Contractor or Subcontractor or Management Contractor shall be Three (03) years. 

ITT 14.1(b) i) The tenderer himself and/or member(s) of JVCA shall have specific experience of 
completion of at least 01 (one) No. of Contract of similar nature, complexity and 
methods/ technology with a contract value of minimum USD 1.10 (one point one 
zero) million or equivalent within last ten years i.e years counting backward from 
the date of publication of IFT in the newspaper. 

Similar nature, complexity and methods/ technology means: 4K/ 8K/ 16K 
Schedule Maintenance or major overhauling works of HFO run engine having 
capacity 8.0 MW or higher. 

As a documentary evidence against specific experience, Tenderer shall have to 
submit an End user certificate stating that the said Plant has been in 01 (one) year 
continuous commercial operation after the repair or maintenance.  

This certificate shall contain at least the information of the Power Plant, Capacity 
of the Plant, each engine capacity, engine’s information (Type, Make & Model), 
work completion date, contract value, certificate issue date, name and address 
(telephone/fax/e-mail) of the end user duly signed in the official pad of end user.  

 

ii) The tenderer himself and/or member(s) of JVCA shall have specific experience 
of completion of at least 01 (one) No. of Contract of Similar Nature within last 
five years i.e years counting backward from the date of publication of IFT in 
the newspaper. 

Similar Nature means: Schedule maintenance of Alternator having capacity 
of 8 MW or higher. 

As a documentary evidence against specific experience, Tenderer shall have to 
submit an End user certificate.  

This certificate shall contain at least the information of the Power Plant, 
Capacity of the Plant, each Alternator capacity, Alternator’s information (Type, 
Make & Model), work completion date, certificate issue date, name and 
address (telephone/fax/e-mail) of the end user duly signed in the official pad 
of end user. 

ITT 15.1(a) The required average annual turnover shall be greater than USD 2.15 (two point one 
five) million or equivalent over the best three (3) years in the last five (5) years. 

ITT 15.1(b) The minimum amount of liquid assets or working capital or credit facilities of the 
Tenderer shall be USD 700,000.00 (seven hundred thousand) or equivalent. 
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ITT 16.1(a) The Schedule Maintenance Expert personnel shall have the following qualifications 
and experience:  

As per Section-7, General Specification. 

ITT 17.1 The Tenderer shall own or have proven access to hire or lease of the major 
construction  equipment, in full working order as follows : 

As required to perform the contract smoothly as mentioned in Section-7, General 
Specification. 

ITT 18.1 

 

The value of non-judicial stamp for execution of the Joint Venture agreement shall be 
Tk 300 (Three Hundred) in case of Local Tenderer. 

ITT 18.2 

 

The minimum qualification requirements of Leading Partner and other Partner(s) 
of a JVCA shall be as follows:  

TDS Clauses 
References   

 
Requirements  
by summation  

Requirements  for 
Leading Partner 

Requirements for 
other Partner(s) 

ITT-14.1(a) Summation 
not 

applicable 
Same as stated in TDS 

Same as  for 
Leading 
Partner 

ITT-14.1(b) 
100% 

At least one Contract 
[as mentioned in 
TDS{ITT 14.1(b)}] 

Not applicable 

ITT-15.1(a) 100% 40%  25% 

ITT-15.1(b) 100% 40%  25% 

ITT-16.1(a)  100%   Not applicable Not applicable 

ITT-17.1 100%  Not applicable Not applicable  
 

ITT 19.3 The Nominated Subcontractor(s) named [None] shall execute the following specific 
components of the proposed Works: None. 

D. Tender Preparation 

ITT 24.1 
(l) 

The Tenderer shall submit with its Tender the following additional documents: 

1. Name of the manufacturer, certificate of the country of origin and port of 
shipment of the offered equipment/ items. 

2. If Tenderer does not manufacture or produce the Goods it offers to supply shall 
submit the Manufacturer’s Authorization Letter [Form PW3 - 5(a)] furnished in 
Section 5: Tender and Contract Forms, to demonstrate that it has been duly 
authorized by the manufacturer or producer of the Goods to supply the Goods to 
Bangladesh. Authorization Letter to Tenderer from authorized entities of 
manufacturer i.e. Dealer/ Trading House/ Manufacturer’s Sales office (if located 
outside the manufacturer’s country) will be accepted subject to submission of 
supporting document as authorized entities of manufacturer with the proposal. In 
this regard; Scanning Paper, E-mail copy, Faxed copy will not be accepted. The 
Authorization Letter shall mention E-mail address, Telephone/Fax, designation 
with detail address of the manufacturer representative duly signed in the 
manufacturer official pad. BPDB may communicate during evaluation stage at the 
above mentioned addresses/ addresses of manufacturer or authorized entities of 
manufacturer’s own domain website for confirmation of the authorization. If there 
is no response received from the manufacturer’s Representative, the Bid will be 
subjected to rejection. 
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 3. Audited financial reports/balance sheet for last 3-5 years as documentary evidence 
to satisfy financial criteria as stated in ITT 15.1(a) and Audited Financial 
reports/balance sheet or bank statement or credit line(s) substantiated by any 
schedule Bank as documentary evidence to satisfy financial criteria as stated in ITT 
15.1(b).  

4. Certificate from the manufacturer or authorized entities of manufacturer 
confirming that offered spare parts are new, unused & in good condition and will fit 
properly without any modification of existing system.  

5. Guarantee/warranty certificate of the offered Works & spares and its satisfactory 
performance during warranty period of 12 (twelve) months or 8000 EOH from the 
date of issuing Provisional Acceptance Certificate (PAC) whichever comes first. 

6. Tenderer shall have to submit Certificate confirming compliance to the Payment 
Terms of the Tender Document. 

7. Tenderer shall have to submit Certificate confirming compliance to the terms and 
conditions of the Tender Document. 

8. If the items are offered from the other manufacturer than the OEM of the Engine 
Manufacturer for the 16K Schedule Maintenance Spares, Tenderer shall have to 
submit at least 01 (one) end-user certificate stating that the concerned 
manufacturer had supplied the spares for Engines having Model No.: W20V32 (GD) 

and the performance is satisfactory for one (1) year within last ten (10) years. 

The certificate(s) must contain the following information:  

 Certificate on Letterhead pad of the user containing detail contact 
information (i.e Name & Designation of the Signatory, e-mail address, 
Phone/ Fax No. etc.) 

 Engine Model, Name of the Spares 

 Date of Issue 

 Duly signed by the proper authority mentioning designation 

 Date of supply/ mentioned one (1) year satisfactory operation 

BPDB may communicate during evaluation stage at the mentioned addresses/ 
addresses of End User’s own domain website for confirmation of the End User 
Certificate. If there is no response received from the End User’s Representative, the 
Bid will be subjected to rejection. 

9. Last 5 years supply record of the manufacturer for supplying spare parts in the 
similar HFO Engine. 

10. Sealed & signed original Tender Document by a person duly authorized to sign on 
behalf of the Tenderer (Copy of issued tender document will not be accepted). 

ITT 26.1 Alternatives will not be permitted.  

ITT 26.2 There shall not be alternative times for completion of the Works. 

ITT 26.4 Alternative technical solutions for any parts of works will not be permitted. 

ITT 27.9 The prices quoted by the Tenderer shall be fixed for the duration of the Contract. 

ITT 28.1 The currency of the Tender shall be: US Dollar/ Freely convertible international 

currency and Bangladesh Taka. 

ITT 31.1 The required Technical Proposal shall include the following additional information: 

a) Common approach or methodology for carrying out the work including maintenance  

procedure and detailed relevant information and work program. 

b) Schedule of work in bar chart form. 
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c) List of special tools, equipment and instruments which they intend to bring to 

Bangladesh on re-exportable basis for completion of the work. 

d) Complete CV (Form PW3-5) of the expert with detail experience & educational 

qualification of the key personnel, who will perform the work.  

e) Maximum no. of days required to complete the work including required shut down 

period for each generating unit reckoning from the date of Contract Signing. 

f) Original printed catalogue/ technical literature, detail technical specification, 

dimensional drawings for System, Equipment/Materials/items/ spares from 

manufacturer. 

g) List of special equipment and tools, which will be handed over to BPDB after 

completion of work (If any). 

ITT 33.1 The Tender Validity period shall be 150 days. 

ITT 35.1 The amount of the Tender Security shall be 47,50,000.00 Taka or 43,000.00 US 

Dollar in the form of an irrevocable and unconditional Bank Guarantee issued by a 

scheduled bank of Bangladesh or by a foreign bank duly endorsed & authenticated by a 

scheduled bank of Bangladesh in favour of Director, Directorate of Purchase, 

Bangladesh Power Development Board. Dhaka. 

ITT 40.1 In addition to the original of the Tender, 03 (Three) copies shall be submitted. 

E. Tender Submission 

ITT 
41.2(e) 

 The inner and outer envelopes shall bear the following additional identification marks: 

1. Tender Enquiry No. & Date and Lot no. 

2. Brief Description of work 

3. Name & Address of the Employer 

4. Name & Address of the Tenderer. 

ITT 42.1 For Tender submission purposes only, the Procuring Entity’s address is: 

Attention: Director, Purchase 
Address:  

Directorate of Purchase, Bangladesh Power Development Board 

WAPDA Building,(9th  Floor), 12, Motijheel C/A, Dhaka-1000. 

The deadline for the submission of Tenders is: As specified in the Tender Notice 

ITT 42.3 For Tender submission purposes only, the Procuring Entity’s address is: 

Address (PRIMARY PLACE ):  

Directorate of Purchase, Bangladesh Power Development Board 

WAPDA Building, (9th Floor), 12, Motijheel C/A, Dhaka-1000. 

Address (SECONDARY PLACES):  

Submission of Tenders will not be allowed in more than one place. 

F. Tender Opening and Evaluation 

ITT 48.1 

 

The Tender opening shall take place at (always the PRIMARY PLACE): 

Address: 

Directorate of Purchase, Bangladesh Power Development Board 
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WAPDA Building, (9th Floor), 12, Motijheel C/A, Dhaka-1000. 

Time & Date: As specified in the Tender Notice 

ITT 49.1 
& 56.1 

Evaluation of the Tenders shall be carried out based on the following: 

 

1.0 Exchange Rate 
 
For Comparison of Tenders, BPDB shall convert all currencies excepting Bangladesh 
Currency quoted by the Tenderers into Bangladesh Taka. Such conversions shall be 
made on the basis of Bangladesh Bank rate on the date of Tender opening and 
applicable to similar transactions. 

 

2.0 Method of Tender Evaluation 
 
The Technical conformance shall be evaluated considering all the aspects (in 

connection with specified work) offered by Tenderer as well as the data and 

information submitted and on proper judgment of the capability of Tenderer. The 

technical qualifications and overall capabilities of the Tenderer for carrying out the 

work as specified as well as the specifications of the system, equipment, spares and 

consumables offered and fulfillment of the key dates shall be the essence for selection 

of technically responsive Tenderers. 

 
The evaluation will take into account the initial costs of the Tender, which shall be 
determined by bringing the scope of work of all the Tender to a common basis for 
complete fulfillment of the work. BPDB reserves the right to judge the reasonableness 
of the cost components quoted by the Tenderer. For the purpose of evaluation all costs 
shall be based on current prices as of the date of the tender closing.  
 
The Tender of which total evaluated cost is the lowest of technically responsive 
tenderer shall be adjudged the lowest Tender. 

G. Contract Award 

ITT 64.1 

 

The amount of Performance Security shall be ten (10) percent of the Contract Price. 

The Performance Security shall be in the form of an irrevocable and unconditional 
Bank Guarantee issued by a scheduled bank of Bangladesh or by a foreign bank 
duly endorsed & authenticated by a scheduled bank of Bangladesh. 

ITT 68.1 The Adjudicator proposed by the Procuring Entity is [Will be selected as and when 
necessary. Adjudicator Appointing Authority: President of the Institution of Engineers, 
Bangladesh.]. The hourly fee shall be Tk [Will be informed later] and the reimbursable 
expenses shall be limited to [will be informed later]. 
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Section 3. General Conditions of Contract 

A. General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular 
Conditions and these General Conditions, the following words 
and expressions shall have the meaning hereby assigned to 
them. Boldface type is used to identify the defined terms: 

(a) Act means The Public Procurement Act, 2006 (Act 24 of 
2006). 

(b) Adjudicator is the expert appointed jointly by the 
Procuring Entity and the Contractor to resolve disputes 
in the first instance, as provided for in GCC 
SubClause94.2. 

(c) Bill of Quantities (BOQ) means the priced and 
completed Bill of Quantities forming part of the 
Contract defined in GCC Clause 60. 

(d) Compensation Events are those defined in GCC Clause 
69. 

(e) Competent Authority means the authority that gives 
decision on specific issues as per delegation of 
administrative and/or financial powers. 

(f) Completion Certificate means the Certificate issued by 
the Project Manager as evidence that the Contractor has 
executed the Works and Physical services in all respects 
as per design, drawing, specifications and Conditions of 
Contract.  

(g) Completion Date is the actual date of completion of the 
Works and Physical services certified by the Project 
Manager, in accordance with GCC Clause 80. 

(h) Contract Agreement means the Agreement entered 
into between the Procuring Entity and the Contractor, 
together with the Contract Documents referred to 
therein, including all attachments, appendices, and all 
documents incorporated by reference therein to 
execute, complete, and maintain the Works. 

(i) Contract Documents means the documents listed in 
GCC Clause 6, including any amendments thereto. 

(j) Contractor means the Person under contract with the 
Procuring Entity for the execution of Works under the 
Rules and the Act as stated in the PCC.   

(k) Contract Pricemeans the price payable to the 
Contractor as specified in the Contract Agreement, 
subject to such additions and adjustments thereto or 
deductions therefrom, for the execution, completion 
and maintenance of the Works in accordance with the 
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provisions of the Contract.  

(l) Contractor’s Tender is the completed Tender 
Document including the priced Bill of Quantities and the 
Schedules submitted by the Contractor to the Procuring 
Entity. 

(m) Cost means all expenditures reasonably incurred or to 
be incurred by the Contractor, whether on or off the 
Site, including overhead ,profit,  taxes, duties, fees, and 
such other similar levies 

(n) Day means calendar day unless otherwise specified as 
working days. 

(o) Day works means work carried out following the 
instructions of the Procuring Entity or the authorised 
Project Manager and is paid for on the basis of time 
spent by the Contractor’s workers and equipment at the 
rates specified in the Schedules, in addition to payments 
for associated Materials and Plant.    

(p) Defect is any part of the Works not completed in 
accordance with the Contract. 

(q) Defects Correction Certificate is the certificate issued 
by the Project Manager upon correction of defects by 
the Contractor. 

(r) Drawings include calculations and other information 
provided in Section 9 or as approved by the Project 
Manager for the execution and completion of the 
Contract. 

(s) Goods mean the Contractor’s Equipment, Materials, 
Plant and Temporary Works, or any of them as 
appropriate. 

(t) Equipment is the Contractor’s apparatus, machinery, 
vehicles and other things required for the execution and 
completion of the Works and remedying any defects 
excluding Temporary Works and the Procuring Entity’s 
Equipment (if any ), Plant, Materials and any other 
things to form or forming part of the Permanent Works.  

(u) Force Majeure means an event or situation beyond the 
control of the Contractor that is not foreseeable, is 
unavoidable, and its origins not due to negligence or 
lack of care on the part of the Contractor; such events 
may include, but not be limited to, acts of the 
Government in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine 
restrictions, and freight embargoes or more as included 
in GCC Clause 85.; 

(v) GCC means the General Conditions of Contract. 

(w) Government means the Government of the People’s 
Republic of Bangladesh. 
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(x) "Head of the Procuring Entity" means the Secretary of 
a Ministry or a Division, the Head of a Government 
Department or Directorate; or the Chief Executive, by 
whatever designation called, of a local Government 
agency, an autonomous or semi-autonomous body or a 
corporation, or a corporate body established under the 
Companies Act; 

(y) Intended Completion Date is the date calculated from 
the Commencement Date as specified in the PCC, on 
which it is intended that the Contractor shall complete 
the Works and Physical services as specified in the 
Contract and may be revised only by the Project 
Manager by issuing an extension of time or an 
acceleration order.    

(z) Materials means things of all kinds other than Plant 
intended to form or forming part of the Permanent 
Works, including the supply-only materials, if any, to be 
supplied by the Contractor under the Contract.   

(aa) Month means calendar month.  

(bb) Original Contract Price is the Contract Price stated in 
the Procuring Entity’s Notification of Award (Form 
PW3-7) and further clearly determined in the PCC. 

(cc) Permanent works means the permanent works to be 
executed by the Contractor under the Contract. 

(dd) PCC means the Particular Conditions of Contract. 

(ee) Plant means the apparatus, machinery and other 
equipment intended to form or forming part of the 
Permanent Works, including vehicles purchased for the 
Procuring Entity and relating to the construction of the 
Works and Physical services.   

(ff) Procuring Entity means a Procuring Entity having 
administrative and financial powers to undertake 
procurement of Works and Physical services using 
public funds and is as   named in the PCC who employs 
the Contractor to carry out the Works. 

(gg) Project Manager is the person named in the PCC or any 
other competent person appointed by the Procuring 
Entity and notified to the Contractor who is responsible 
for supervising the execution and completion of the 
Works and Physical services and administering the 
Contract. 

(hh) Provisional Sums means amounts of money specified 
by the Procuring Entity in the Bill of Quantities which 
shall be used, at its discretion, for payments to 
Nominated Subcontractor(s) and for meeting other 
essential expenditures under the Contract pursuant to 
GCC Sub Clause 77.  

(ii) Retention Money means the accumulated retention 
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moneys which the Procuring Entity retains under GCC 
Clause 72. 

(jj) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the 
Tender Submission Letter, as included in the Contract. 
Such document may include the data, lists and 
schedules of rates and/or prices. 

(kk) Site means the places where the Permanent Works are 
to be executed including storage and working areas and 
to which Plant and Materials are to be delivered, and 
any other places as may be specified in the PCC as 
forming part of the Site.  

(ll) Site Investigation Reports are those that were 
included in the Tender Document and are factual and 
interpretative reports about the surface and subsurface 
conditions at the Site. 

(mm) Specification means the Specification of the Works 
included in the Contract and any modifications or 
additions to the specifications made or approved by the 
Project Manager in accordance with the Contract. 

(nn) Start Date is the date defined   in the PCC and it is the 
last date when the Contractor shall commence 
execution of the Works under the Contract.   

(oo) Subcontractor means a person or corporate body, who 
has a contract with the Contractor to carry out a part of 
the work in the Contract, which includes work on the 
Site. 

(pp) Temporary Works means all temporary works of every 
kind other than Contractor’s Equipment required on the 
Site for the execution and completion of the Permanent 
Works and remedying of any defects.   

(qq) Variation means any change to the Works directly 
procured from the original Contractor to cover 
increases or decreases in quantities, including the 
introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field 
conditions, within the general scope and physical 
boundaries of the contract.  

(rr) Works means all works associated with the 
construction, reconstruction, site preparation, 
demolition, repair, maintenance or renovation of 
railways, roads, highways, or a building, an 
infrastructure or structure or an installation or any 
construction work relating to excavation, installation of 
equipment and materials, decoration, as well as physical 
services ancillary to works as detailed in the PCC, if the 
value of those services does not exceed that of the 
Works themselves.  
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(ss) Writing means communication written by hand or 
machine duly signed and includes properly 
authenticated messages by facsimile or electronic mail. 

2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings 
in the GCC shall not be deemed part thereof or be taken into 
consideration in the interpretation or construance of the 
Contract. Words have their normal meaning under the 
language of the Contract unless specifically defined. 

 2.2 Entire Agreement 

The Contract constitutes the entire agreement between the 
Procuring Entity and the Contractor and supersedes all 
communications, negotiations and agreements (whether 
written or verbal) of parties with respect thereto made prior to 
the date of Contract Agreement; except those stated under GCC 
Sub Clause 6.1(j). 

 2.3 Non waiver 

(a) Subject to GCC Sub Clause2.3(b), no relaxation, 
forbearance, delay, or indulgence by either party in 
enforcing any of the terms and conditions of the 
Contract or the granting of time by either party to the 
other shall prejudice, affect, or restrict the rights of that 
party under the Contract, neither shall any waiver by 
either party of any breach of Contract operate as waiver 
of any subsequent or continuing breach of Contract. 

 (b) Any waiver of a party’s rights, powers, or remedies 
under the Contract must be in writing, dated, and 
signed by an authorized representative of the party 
granting such waiver, and must specify the right and the 
extent to which it is being waived. 

 2.4 Severability 

If any provision or condition of the Contract is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity 
or unenforceability shall not affect the validity or enforceability 
of any other provisions and conditions of the Contract. 

 2.5 Sectional completion 

If sectional completion is specified in the PCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

3. Communication
s and Notices 

3.1 Communications between Parties such as notice, request or 
consent required or permitted to be given or made by one 
party to the other pursuant to the Contract shall be in writing 
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to the addresses specified in the PCC. 

 3.2 A notice shall be effective when delivered or on the notice’s 
effective date, whichever is later. 

 3.3 A Party may change its address for notice hereunder by giving 
the other Party notice of such change to the address. 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in 
accordance with the laws of the People’s Republic of 
Bangladesh. 

5. Governing 
Language 

5.1 The Contract shall be written in English. All correspondences 
and documents relating to the Contract may be written in 
English or Bangla. Supporting documents and printed 
literature that are part of the Contract may be in another 
language, provided they are accompanied by an accurate 
translation of the relevant passages in English, in which case, 
for purposes of interpretation of the Contract, such translation 
shall govern. 

 5.2 The Contractor shall bear all costs of translation to the 
governing language and all risks of the accuracy of such 
translation. 

6. Documents 
Forming the 
Contract and 
Priority of 
Documents 

6.1  The following documents forming the Contract shall be 
interpreted in the following order of priority: 

(a) the signed Contract Agreement (Form PW3-8); 

(b) the  Notification of Award (PW3-7); 

(c) the completed Tender  and the appendix to the Tender; 

(d) the Particular Conditions of Contract; 

(e) the General Conditions of Contract; 

(f) the Technical Specifications; 

(g) the  General Specifications; 

(h) the Drawings; 

(i) the priced  Bill of Quantities and the Schedules; and  

(j) any other document listed in the PCC forming part of the 
Contract.  

7. Scope of Works 7.1 The Works to be executed, completed and maintained shall 
be as specified in the Bill of Quantities, the General and 
Particular Specifications and Drawings. 

7.2 Unless otherwise stipulated in the Contract, the Works shall 
include all such items not specifically mentioned in the 
Contract but that can be reasonably inferred from the 
Contract as being required for completion of the Works as if 
such items were expressly mentioned in the Contract. 
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8. Assignment 8.1 Neither the Contractor nor the Procuring Entity shall assign, in 
whole or in part, its obligations under the Contract 

9. Eligibility 9.1 The Contractor and its Subcontractor(s) shall have the 
nationality of a country other than that specified in the PCC. 

 9.2 All materials, equipment, plant, and supplies used by the 
Contractor in both permanent and temporary works and 
services supplied under the Contract shall have their origin in 
the countries except any specified in the PCC. 

10. Gratuities / 
Agency fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other 
payments, other than those shown in the tender or in the 
Contract,  have been given or received in connection with the 
procurement process or in the Contract execution. 

11. Confidential 
Details 

11.1 The Contractor’s and the Procuring Entity’s personnel shall 
disclose all such confidential and other information as may be 
reasonably required in order to verify the Contractor’s 
compliance with the Contract and allow its proper 
implementation.  

11.2 Each of them shall treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out 
their respective obligations under the Contract or to comply 
with applicable Laws.  Each of them shall not publish or 
disclose any particulars of the Works prepared by the other 
Party without the previous agreement of the other Party.  
However, the Contractor shall be permitted to disclose any 
publicly available information, or information otherwise 
required to establish his qualifications to compete for other 
projects. 

12. JVCA 12.1 If the Contractor is a JVCA ,  

(a) each partner of the JVCA shall be jointly and severally 
liable for all liabilities and ethical or legal obligations to 
the Procuring Entity for the fulfilment of the promises 
of  the Contract; 

(b) the JVCA partners  shall nominate a representative who 
shall have the authority to conduct all business 
including the receipt of payments  for and on behalf of 
all partners of the JVCA; 

 

(c) the JVCA shall notify the Procuring Entity of its 
composition and legal status which shall not be altered 
without the prior approval  of the Procuring Entity. 

(d) (d)   alteration of  partners shall only be allowed if any 
of the partners is found to be incompetent or has any 
serious difficulties which may impact the overall 
implementation of the works. 
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13. Possession of 
the Site 

13.1 The Procuring Entity shall give possession of the Site or part(s) 
of the Site, to the Contractor on the date(s) stated in the PCC.  If 
possession of a part of the Site is not given by the date stated in 
the PCC, the Procuring Entity will be deemed to have delayed 
the start of the relevant activities, and this will be a 
Compensation Event as stated under GCC Sub Clause 69.1(a). 

14. Access to the 
Site 

14.1 The Contractor shall allow the Project Manager and any person 
authorised by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

15. Procuring 
Entity’s 
Responsibilitie
s 

15.1 The Procuring Entity shall pay the Contractor, in consideration 
of the satisfactory progress of execution and completion of the 
Works and Physical services, and the remedying of defects 
therein, the Contract price or such other sum as may become 
payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract Agreement. 

 15.2 The Procuring Entity shall make its best effort to guide and 
assist the Contractor in obtaining, if required, any permit, 
licence, and approvals from local public authorities for the 
purpose of execution of the Works and Physical services under 
the Contract. 

16. Approval of the 
Contractor’s 
Temporary 
Works 

16.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project 
Manager, who is to approve them, if they comply with the 
Specifications and Drawings. 

 16.2 The Contractor shall be responsible for design of Temporary 
Works. 

 16.3 The Project Manager’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary 
Works. 

 16.4 The Contractor shall obtain approval of third parties to the 
design of the Temporary Works, where required. 

17. Contractor’s 
Responsibilitie
s 

17.1 The Contractor shall execute and complete the Works and 
remedy any defects therein in conformity in all respects with 
the provisions of the Contract Agreement. 

18. Taxes and 
Duties 

18.1 The Contractor shall be entirely responsible for all taxes, 
duties, fees, and other such levies imposed inside and outside 
Bangladesh. 

19. Contractor’s 
Personnel 

19.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel, as referred to in the PCC, to carry 
out the functions stated in the Schedule or other personnel 
approved by the Project Manager. 

 19.2 The Project Manager will approve any proposed replacement 
of key personnel only if their relevant qualifications and 
abilities are equal to or higher than those of the personnel 
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named in the Schedule. 

 19.3 If the Project Manager asks the Contractor to remove a 
particular person who is a member of the Contractor’s staff or 
work force from the Site, he or she shall state the reasons, and 
the Contractor shall ensure that the person leaves the Site 
within three (3) days and has no further connection with the 
work in the Contract. 

20. Subcontracting 20.1 Subcontracting the whole of the Works by the Contractor shall 
not be permissible. The Contractor shall be responsible for the 
acts or defaults of any Subcontractor, his or her agents or 
employees, as if they were the acts or defaults of the 
Contractor. 

 20.2 The prior consent, in writing, of the Project Manager shall 
however be obtained for other proposed Subcontractor(s). 

20.3 Subcontractors shall comply with the provisions of GCC Clause 39. 

21. Nominated 
Subcontractor 

21.1 Nominated Subcontractor named in the Contract shall be 
entitled to execute the specific components of the Works 
stated in the PCC. 

 21.2 The Contractor shall not be under obligations to employ a 
Nominated Subcontractor against whom the Contractor raises 
reasonable objection by notice to the Project manager as soon 
as practicable, with supporting particulars while  there are 
reasons to believe that the Subcontractor does not have 
sufficient competence, resources or financial strength, or does 
not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated 
Subcontractor. 

 21.3 Subcontracting shall in no event relieve the Contractor from 
any of its obligations, duties, responsibilities, or liability 
under the Contract and all Subcontractors shall comply with 
the provisions of GCC Clause 39. 

22. Other 
Contractors 

22.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Project Manager 
and the Procuring Entity between the dates given in the 
Schedule of other Contractors.  The Contractor shall also 
provide facilities and services for them as described in the 
Schedule.  The Procuring Entity may modify the Schedule of 
other Contractors, and shall notify the Contractor of any such 
modification. 

23. Project 
Manager’s 
Decisions 

23.1 Except where otherwise specifically stated in the PCC, the 
Project Manager will decide Contractual matters between the 
Procuring Entity and the Contractor in its role as 
representative of the Procuring Entity. 

24. Delegation 24.1 The Project Manager may delegate any of his duties and 
responsibilities to his representative except to the 
Adjudicator, after notifying the Contractor, and may cancel 
any delegation, without retroactivity, after notifying the 
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Contractor. 

 24.2 Any communications to the Contractor in accordance with 
such delegation shall have the same effect as if it was given 
by the Project Manager. 

25. Instructions, 25.1 The Contractor shall carry out all instructions of the Project 
Manager that comply with the applicable law. 

 

26. Queries about 
the Contract 
conditions 

26.1 The Project Manager, on behalf of the Procuring Entity, will 
clarify queries on the Conditions of Contract. 

27. Safety, Security 
and Protection 
of the 
Environment 

27.1 The Contractor shall throughout the execution and 
completion of the Works and the remedying of any defects 
therein: 

(a) take all reasonable steps to safeguard the health and 
safety of all workers working on the Site and other 
persons entitled to be on it, and to keep the Site in an 
orderly state; 

(b) provide and maintain at the Contractor’s own cost all 
lights, guards, fencing, warning signs and watching for 
the protection of the Works or for the safety on-site;  
and  

(c) take all reasonable steps to protect the environment on 
and off the Site and to avoid damage or nuisance to 
persons or to property of the public or others resulting 
from pollution, noise or other causes arising as a 
consequence of the Contractors methods of operation. 

28. Working Hours 

 

28.1 The Contractor shall not perform any work on the Site on the 
weekly holidays, or during the night or outside the normal 
working hours, or on any religious or public holiday, without 
the prior written approval of the Project Manager. 

29. Welfare of 
Labourers 

29.1 The Contractor shall comply with all the relevant labour 
Laws applicable to the Contractor’s personnel relating to 
their employment, health, safety, welfare, immigration and 
shall allow them all their legal rights. 

 29.2 The Contractor, in particular, shallprovide proper 
accommodation to his or her labourers and arrange proper 
water supply, conservancy and sanitation arrangements at 
the site for all necessary hygienic requirements and for the 
prevention of epidemics in accordance with relevant 
regulations, rules and orders of the government. 

 29.3 The Contractor, further in particular, shall pay reasonable 
wages to his or her labourers, and pay them in time. In the 
event of delay in payment the Procuring Entity may effect 
payments to the labourers and recover the cost from the 
Contractor. 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 43 

30. Child Labour 30.1 The Contractor shall not employ any child to perform any 
work that is economically exploitative, or is likely to be 
hazardous to, or to interfere with, the child's education, or to 
be harmful to the child's health or physical, mental, spiritual, 
moral, or social development in compliance with the 
applicable labor laws and other relevant treaties ratified by 
the government. 

31. Discoveries 31.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of 
the Procuring Entity.  The Contractor shall notify the Project 
Manager of such discoveries and carry out the Project 
Manager’s instructions for dealing with them. 

 

32. Procuring 
Entity’s and 
Contractor’s 
Risks 

32.1 The Procuring Entity carries the risks that the Contract 
states are Procuring Entity’s risks and the Contractor carries 
the risks that the Contract states are Contractor’s risks. 

33. Procuring 
Entity’s Risks 

33.1 From the Start Date until the Defects Correction Certificate 
has been issued, the following are Procuring Entity’s risks: 

(a) the risk of personal injury, death, or loss of or damage 
to property (excluding the Works, Plant, Materials, and 
Equipment), which are due to  

i. use or occupation of the Site by the Works or for 
the purpose of the Works, which is the 
unavoidable result of the Works or 

ii. negligence, breach of statutory duty, or 
interference with any legal right by the Procuring 
Entity or by any person employed by or 
Contracted to him except the Contractor. 

(b) the risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity’s design, or 
due to war or radioactive contamination directly 
affecting the country where the Works are to be 
executed. 

 33.2 From the Completion Date until the Defects Correction 
Certificate has been issued, the risk of loss of or damage to 
the Works, Plant, and Materials is Procuring Entity’s risk, 
except loss or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, which 
was not itself Procuring Entity’s risk; or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

34. Contractor’s 34.1 From the Start Date until the Defects Correction Certificate 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 44 

Risks has been issued the risks of personal injury, death, and loss 
of or damage to property including without limitation, the 
Works, Plant, Materials, and Equipment, which are not 
Procuring Entity’s risks are Contractor’s risks. 

35. Copyright 35.1 The copyright in all drawings, documents, and other 
materials containing data and information furnished to the 
Procuring Entity by the Contractor herein shall remain 
vested in the Contractor, or, if they are furnished to the 
Procuring Entity directly or through the Contractor by any 
third party, including Suppliers of materials, the copyright in 
such materials shall remain vested in such third party. 

 35.2 The Contractor shall not, except for the purposes of 
performing the obligations under the Contract, without the 
written permission of the Procuring Entity disclose or make 
use of any specification, plan, design and drawing, pattern, 
sample or information furnished by or on behalf of the 
Procuring Entity.  

36. Limitation of 
Liability 

36.1 Except in cases of criminal negligence or wilful misconduct:  

(a) the Contractor shall not be liable to the Procuring 
Entity, whether in Contract, tort, or otherwise, for any 
indirect or consequential loss or damage, loss of use, 
loss of production, or loss of profits or interest costs, 
provided that this exclusion shall not apply to any 
obligation of the Contractor to pay liquidated 
damages to the Procuring Entity; and 

(b) the aggregate liability of the Contractor to the 
Procuring Entity, whether under the Contract, in tort 
or otherwise, shall not exceed the total Contract Price, 
provided that this limitation shall not apply to the 
cost of repairing or replacing defective Works, or to 
any obligation of the Contractor to indemnify the 
Procuring Entity with respect to patent infringement. 

37. Insurance 37.1 The Contractor shall provide, in the joint names of the 
Procuring Entity and the Contractor, insurance cover from 
the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles specified in the PCC for the 
following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the 
Contract; and  

(d) personal injury or death. 

 37.2 The Contractor shall deliver policies and certificates of 
insurance to the Project Manager, for the Project Manager’s 
approval, before the Start Date.  All such insurances shall 
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provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or 
damage incurred. 

 37.3   If the Contractor does not provide any of the policies and 
certificates required, the Procuring Entity may effect the 
insurance which the Contractor should have provided and 
recover the premiums the Procuring Entity has paid from 
payments otherwise due to the Contractor or, if no payment 
is due, the payment of the premiums shall be a debt due. 

 37.4  Alterations to the terms of insurance shall not be made 
without the approval of the Project Manager. 

 37.5  Both parties shall comply with conditions of the insurance 
policies. 

38. Management 
and Progress 
Meetings 

38.1   Either the Project Manager or the Contractor may require the 
other to attend a management and progress meeting.  The 
business of such meeting shall be to review the progress and 
plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 38.2  The Project Manager shall record the business of the meetings 
and provide copies of the record to those attending the 
meeting and to the Procuring Entity.  The responsibility of 
the parties for actions to be taken shall be decided by the 
Project Manager either at the management and progress 
meeting or after the meeting,andstated in writing to all 
concerned. 

39. Corrupt, 
Fraudulent, 
Collusive or 
Coercive 
Practices 

39.1 The Government requires that Procuring Entity, as well as 
the Contractor shall observe the highest standard of ethics 
during the implementation of procurement proceedings and 
the execution of the Contract under public fund. 

 39.2 For the purposes of GCC Sub Clause 39.4, the terms set forth 
below as follows:  

(a)“corrupt practice” means offering,   giving or promising to 
give, receiving, or soliciting either directly or indirectly, 
to any officer or employee of a Procuring Entity or 
other public or private authority or individual, a gratuity 
in any form;  employment or any other thing or service of 
value as an inducement with respect to an act or decision  
or method followed by a Procuring Entity in connection 
with a Procurement proceeding or Contract execution; 

(b)“fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision to be 
taken in a  Procurement proceeding or Contract 
execution; 
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 (c)  “collusive practice” means a scheme or arrangement 
between two (2)  or more Persons, with or without the 
knowledge of the  Procuring Entity, that is designed to  
arbitrarily reduce the number of Tenders submitted or fix 
Tender prices at artificial, non-competitive levels,  
thereby denying a Procuring Entity the benefits of 
competitive price arising from genuine and open 
competition; or 

(d)“coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of the Contract, and this 
will include creating obstructions in the normal 
submission process used for Tenders. 

(e)  “obstructive practice” means deliberately destroying, 
falsifying, altering or concealing of evidence material to 
the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

 39.3 Should any corrupt, fraudulent, collusive, coercive or 
obstructive practice of any kind come to the knowledge of 
the Procuring Entity, it will, in the first place, allow the 
Contractor to provide an explanation and shall, take actions 
only when a satisfactory explanation is not received. Such 
exclusion and the reasons thereof, shall be recorded in the 
record of the procurement proceedings and promptly 
communicated to the Contractor.  Any communications 
between the Contractor and the Procuring Entity related to 
matters of alleged corrupt, fraudulent, collusive, coercive or 
obstructive practices shall be in writing. 

 39.4 If corrupt, fraudulent, collusive,  coercive or obstructive 
practices of any kind determined by the Procuring Entity 
against the Contractor alleged to have carried out such 
practices, the Procuring Entity will : 

(a) exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b) declare, at its discretion, the Contractor  to be ineligible 
to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time. 
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 39.5 The Contractor shall be aware of the provisions on 
corruption, fraudulence, collusion and coercion in Section 64 
of the Public Procurement Act, 2006 and Rule 127 of the 
Public Procurement Rules, 2008. 

39.6 The Contractor shall permit the Procuring Entity and/or the 
Development Partner to inspect the Contractor’s accounts and 
records and other documents relating to the submission of 
tender and contract performance, and to have them audited by 
auditors appointed by the Procuring Entity and/or the 
Development Partner, if so required. 

 

B. Time Control 

40. Commenceme
nt of Works 

40.1Except otherwise specified in the PCC , the Commencement Date 
shall be the date at which the following precedent conditions 
have all been fulfilled and the Project Manager’s instruction 
recording the agreement of both Parties on such fulfilment and 
instructing to commence the Works is received by the 
Contractor: 

(a) signing of the Contract Agreement by both parties upon 
approval of the byrelevant authorities; 

(b) possession of the Site given to the Contractor as required 
for the commencement of the Works; and 

(c) receipt by the Contractor of the Advance Payment under 
GCC Clause 75  provided that the corresponding  Bank  
Guarantee has been delivered by the Contractor, if any. 

 40.2   The Contractor shall commence the execution of the Works as 
soon as is reasonably practicable by the Start Date as specified 
in the GCC Sub Clause 1.1(nn) after the Commencement Date, 
and shall then proceed with the Works with due expedition 
and without delay. 

41. Completion 
of Works 

 

41.1 The Contractor shall carry out the Works in accordance with 
the Programme of Works submitted by the Contractor and as 
updated with the approval of the Project Manager as stated 
under GCC Clause 42 to complete them in all respects by the 
Intended Completion Date. 

42. Programme 
of Works 

42.1 Within the time stated in the PCC, the Contractor shall submit 
to the Project Manager for approval a Programme of Works 
showing the general methods, arrangements, order, and timing 
for all the activities in the Works. The programme may be in 
the form of an Implementation Schedule prepared in any 
software or other form acceptable to the Project Manager. 

 42.2 The Contractor shall submit to the Project Manager for 
approval of an updated Programme at intervals no longer than 
the period stated in the PCC.  An update of the Programme 
shall be a Programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the 
timing of the remaining work, including any changes to the 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 48 

sequence of the activities. 

 42.3 If the Contractor does not submit an updated Programme of 
Works  at the intervals as stated under GCC Sub Clause 42.2 , 
the Project Manager may withhold an amount as stated in the 
PCC from the next payment certificate and continue to 
withhold this amount until the next due payment after the date 
on which the overdue Programme of Works  has been 
submitted. 

 42.4 The Project Manager’s approval of the Programme of Works 
shall not alter the Contractor’s obligations. The Contractor may 
revise the Programme and submit it to the Project Manager 
again at any time for approval. A revised Programme shall 
show the effect of Variations and Compensation Events. 

43. Pro Rata 
Progress 

43.1 The Contractor shall maintain Pro Rata progress of the Works. 
Progress to be achieved shall be pursuant to GCC Clause 42 and 
shall be determined in terms of the value of the works done. 

44. Early 
Warning 

44.1 If at any time during performance of the Contract, the 
Contractor or its Subcontractors should encounter events, 
circumstances, conditions that may adversely affect the quality 
of the work, increase the original Contract Price or delay the 
execution of the Works, the Contractor shall promptly notify 
the Project Manager in writing of the delay, its likely duration, 
and its cause.  As soon as practicable after receipt of the 
Contractor’s notice, the Project Manager shall evaluate the 
situation, and the Contractor shall cooperate with the Project 
Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or 
reduced.  

 44.2 The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or 
circumstance on the original Contract price and Completion 
Date. The Contractor shall provide the estimate and the Project 
Manager shall further proceed as soon as reasonably possible. 

45. Extension of 
Intended 
Completion 
Date 

45.1 The Contractor shall be entitled to an extension of the 
Intended Completion Date, if and to the extent that completion 
of the Works or any part  thereof  is or will be delayed by 
Compensation Events or a Variation or Extra Work Order.  

 45.2 The  Project Manager shall decide whether and by how much 
to extend the Intended Completion Date within twenty-one 
(21) days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation 
and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall 
not be considered in assessing the extension of Intended 
Completion Date. 
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 45.3 Except in case of Force Majeure, as provided under GCC Clause 
85, a delay by the Contractor in the performance of its 
Completion obligations shall render the Contractor liable to 
the imposition of Liquidated Damages pursuant to GCC Clause 
73, unless an extension of Intended Completion Date   is agreed 
upon, pursuant to GCC Clause 45. 

46. Delays 
Caused by 
Authorities 

 

46.1 If the following conditions apply, namely: 

(a) the Contractor has diligently followed the procedures 
laid down by the relevant legally constituted public 
authorities, 

(b) these public authorities delay or disrupt the 
Contractor’s work, and 

(c) the delay or disruption was unforeseeable; 

then this delay or disruption will be considered as a cause of 
delay under GCC Sub Clause  45.1. 

 46.2 The Project Manager shall notify the Contractor accordingly 
keeping the Procuring Entity posted. 

47. Acceleration 47.1 When the Procuring Entity wants the Contractor to finish the 
Works before the Intended Completion Date, the Project 
Manager will obtain priced proposals for achieving the 
necessary acceleration from the Contractor.  If the Procuring 
Entity accepts these proposals, the Intended Completion Date 
will be advanced accordingly and confirmed by both the 
Procuring Entity and the Contractor. 

 47.2 If the Procuring Entity accepts the Contractor’s priced 
proposals for acceleration, they will be incorporated in the 
Contract Price and treated as a VariationunderGCC Clause62. 

48. Delays 
Ordered by 
the Project 
Manager 

48.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works. 

49. Suspension 
of Work 

 

49.1 The Project Manager may at any time instruct the Contractor 
to suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure such 
part or the Works against any deterioration, loss or damage. 

50. Consequence
s of 
Suspension 

 

50.1 If the Contractor suffers delay and/or incurs Cost from 
complying with the Project Manager’s  instructions under GCC  
Clause 49 and/or from resuming the work, the Contractor shall 
give notice to the Project Manager and shall be entitled subject 
to GCC Clause 93to: 

(a) an extension of time for any such delay, if Completion is 
or will be delayed and 

(b) payment of any such cost, which shall be included in the 
Contract Price. 

 50.2 After receiving this notice, the Project Manager shall proceed 
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to agree or determine these matters. 

 50.3 The Contractor shall not be entitled to any extension of time 
for, or to any payment of the cost incurred in, making good the 
consequences of the Contractor’s faulty design, workmanship 
or materials, or of the Contractor’s failure to protect, store or 
secure in accordance with GCC Clause 49. 

C. Quality Control 

51. Execution of 
Works 

51.1 The Contractor shall construct, install and carry out the Works 
and Physical services in accordance with the Specifications 
and Drawings as scheduled in GCC Clause6. 

52. Examination 
of Works 
before 
covering up 

52.1 All works under the Contract shall at all times be open to 
examination, inspection, measurements, testing and 
supervision of the Project Manager, and the Contractor shall 
ensure presence of its representatives at such actions  
provided proper advance notice is given by the Project 
Manager. 

 52.2 No part of the Works shall be covered up or put out of sight 
without the approval of the Project Manager. The Contractor 
shall give notice in writing to the Project Manager whenever 
any such part of the Works is ready for examination and the 
Project Manager shall attend to such examination without 
unreasonable delay. 

53. Identifying 
Defects 

53.1 The Project Manager shall check the works executed by the 
Contractor and notify the Contractor of any Defects found.  
Such checking shall not relieve the Contractor from his or her 
obligations.  The Project Manager may also instruct the 
Contractor to search for a Defect and to uncover and test any 
work that the Project Manager considers may have a Defect. 

54. Testing 54.1 If the Project Manager instructs the Contractor to carry 
out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any 
samples. If there is no Defect, the test shall be a 
Compensation Event. 

55. Rejection of 
Works 

55.1 If, as a result of an examination, inspection, measurement or 
testing, of Works it is found to be defective or otherwise not in 
accordance with the Contract, the Project Manager  may reject 
the Works by giving notice to the Contractor, with reasons. 
The Contractor shall then promptly make good the defect and 
ensure that the rejected Works subsequently complies with 
the Contract. 

56. Remedial 
Work 

56.1 Notwithstanding any  test or certification, the Project 
Manager  may instruct the Contractor to: 
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(a) remove from the Site and replace any Plant or 
Materials which is not in accordance with the 
Contract, 

(b) remove and re-execute any other work which is not in 
accordance with the Contract, and 

(c) execute any work which is urgently required for the 
safety of the Works, whether because of an accident, 
unforeseeable event or otherwise. 

 56.2 The Contractor shall comply with the instruction issued under 
GCC Sub Clause 56.1 within a reasonable time, which shall be 
specified in the instruction, or immediately if urgency is 
specified under GCC Sub Clause 56.1(c). 

 56.3 If the Contractor fails to comply with the instruction issued 
under GCC Sub Clause 56.2, the Procuring Entity shall be 
entitled to employ and pay other persons to carry out the 
work. Except to the extent that the Contractor would have 
been entitled to payment for the work, the Contractor shall be 
liable to pay all such costs arising from this failure. 

57. Correction of 
Defects 

57.1 The Project Manager shall give notice to the Contractor, with a 
copy to the Procuring Entity and others concerned, of any 
Defects before the end of the Defects Liability Period, which 
begins at Completion Date, and is defined in the PCC. The 
Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

 57.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified 
by the Project Manager’s notice. 

58. Uncorrected 
Defects 

58.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected by it, and 
the Contractor shall remain liable to pay the expenditures 
incurred on account of correction of such Defect. 

D. Cost Control 

59. Contract 
Price 

59.1 The Contract Price shall be as specified in the Contract 
Agreement subject to any additions and adjustments thereto, 
or deductions therefrom, as may be made pursuant to 
Contract 

60. Bill of 
Quantities 

60.1 The Bill of Quantities shall contain priced items for the 
construction, installation, testing, and commissioning work 
to be done by the Contractor. 

 60.2 The Bill of Quantities is used to calculate the Contract Price.  
The Contractor is paid for the quantity of the work done at 
the rate in the Bill of Quantities for each item. 

61. Changes in 61.1 If the final quantity of the work done for any particular item 
increases  from the quantity in the Bill of Quantities by more 
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the 
Quantities 
and Unit Rate 
or Price 

than twenty-five percent (25%), provided the change in case 
exceeds one percent (1%) of the original Contract Price, the 
Project Manager shall adjust the rate to allow for the change.  

 

 61.2 If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

62. Variations 62.1 All Variations and Extra Work Orders under the Contract 
shall be included in the updated Programme of Works 
produced by the Contractor. 

63. Costing of 
Variations or 
Extra Orders 

63.1 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to 
do so by the Project Manager.  The Project Manager shall 
assess the quotation, which shall be given within seven (7) 
days of the request or within any longer period stated by the 
Project Manager and before the Variation is ordered. 

 63.2 If the work in the Variation corresponds with an item 
description in the Bill of Quantities and if, in the opinion of 
the Project Manager, the quantity of work not above the limit 
stated in GCC Sub-Clause 61.1 or the timing of its execution 
do not cause the cost per unit of quantity to change, the rate 
in the Bill of Quantities shall be used to calculate the value of 
the Variation.  If the cost per unit of quantity changes, or if 
the nature or timing of the work in the Variation does not 
correspond with items in the Bill of Quantities, the quotation 
by the Contractor shall be in the form of new rates for the 
relevant items of work.  

 63.3 If the Contractor’s quotation is found to be unreasonable, the 
Project Manager may order the Variation and make a change 
to the Contract price, which shall be based on the Project 
Manager’s own forecast of the effects of the Variation on the 
Contractor’s costs. 

 63.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given and 
the Variation shall be treated as a Compensation Event under 
GCC Sub Clause 69. 

 63.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning 
under GCC Sub Clause 44.1. 

64. Cash Flow 
Forecasts 

64.1 When the Programme of Works is updated under GCC Sub 
Clause 42.2, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. 

65. Payment 
Certificates 

65.1 The basis for payment certificates shall be Bill of Quantities 
used to determine the Contract price. 

 65.2 The Contractor shall submit to the Project Manager monthly 
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statements of the estimated value of the works executed less 
the cumulative amount certified previously. 

 65.3 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the 
Contractor. 

 65.4 The value of work executed shall be determined by the 
Project Manager. 

 65.5 The value of work executed shall include the valuation of 
Variations or Extra Work Orders, Certified Dayworks and 
Compensation Events. 

 65.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

66. Payments to 
the 
Contractor 

66.1 Payments shall be adjusted for deductions for advance 
payments and retention. The Procuring Entity shall pay the 
Contractor the amounts certified by the Project Manager 
within twenty eight (28) days of the date of each certificate 
after due adjustments for deductions for advance payments, 
retention and any other additions or deductions which may 
have become due under the Contract or otherwise, including 
those under GCC Clause 93.  

 66.2 Items of works quantified in the Bill of Quantities for which 
no rates or prices have been quoted shall be deemed covered 
by the amounts at rates and prices of other items in the 
Contract. 

 66.3 Payments due to the Contractor in each certificate shall be 
made into the Bank Account in any scheduled Bank of 
Bangladesh of the title of the Contract specified in the PCC, 
nominated by the Contractor in the currency specified in the 
Contract. 

67. Delayed 
Payment 

67.1 If the Procuring Entity makes a late payment, the Contractor 
shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which 
the payment should have been made up to the date when the 
late payment is made at the prevailing rate of interest for 
commercial borrowing for each of the currencies in which 
payments are made. 

 67.2 If an amount certified is increased in a subsequent certificate 
as a result of an award by the Adjudicator or an Arbitrator, 
the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated 
from the date upon which the increased amount would have 
been certified in the absence of dispute. 

68. Payments to 68.1 The Contractor shall pay to the Nominated Subcontractor(s) 
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Nominated 
Subcontracto
r(s) 

the amounts shown on the Nominated Subcontractor’s 
invoices approved by the Contractor which the Project 
Manager certifies to be due in accordance with the 
subcontract included under the Contract. 

69. Compensatio
n Events 

69.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to or 
possession of the Site or part of the Site by the Site 
Possession Date stated in the GCC Sub Clause 13.1; 

(b) The Procuring Entity modifies the Schedule of other 
Contractors in a way that affects the works of the 
Contractor under the Contract; 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time; 

(d) The Project Manager instructs the Contractor to 
uncover or to carry out   additional tests upon work, 
which is then found to have no Defects; 

(e) The Project Manager unreasonably does not approve 
a subcontract to be let, if applicable; 

(f) Ground conditions are substantially more adverse 
than could reasonably have been assumed before 
issuance of the Notification of Award  from the 
information issued to Tenderers (including the Site 
Investigation Reports), from information available 
publicly and from a visual inspection of the Site; 

(g) The Project Manager gives an instruction for dealing 
with an unforeseen condition, caused by the 
Procuring Entity, or additional work required for 
safety or other reasons; 

(h) Other Contractors, public authorities, utilities, or the 
Procuring Entity do not work within the dates and 
other constraints stated in the Contract, and they 
cause delay or extra cost to the Contractor; 

(i) The advance payment is delayed; 

(j) The effects on the Contractor of any of the Procuring 
Entity’s Risks; 

(k) The Project Manager unreasonably delays issuing a 
Completion Certificate; 

(l) A situation of Force Majeure has occurred, as defined 
in GCC Clause 85; and 

(m) Other Compensation Events described in the Contract 
or determined by the Project Manager in the PCC shall 
apply. 

 69.2 If a Compensation Event would cause additional cost or 
would prevent the work being completed before the 
Intended Completion Date, the Contract price shall be 
increased and/or the Intended Completion Date shall be 
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extended.  The Project Manager shall decide whether and by 
how much the Contract price shall be increased and whether 
and by how much the Intended Completion Date shall be 
extended, only on justifiably acceptable grounds duly 
recorded. 

 69.3 As soon as the Contractor has provided information 
demonstrating the effect of each Compensation Event upon 
the Contractor’s forecast cost, the Project Manager shall 
assess it, and the Contract price shall be adjusted 
accordingly.  If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract 
price based on the Project Manager’s own forecast.  The 
Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

 69.4 The Contractor shall not be entitled to compensation to the 
extent that the Procuring Entity’s interests are adversely 
affected by the Contractor not having given early warning or 
not having cooperated with the Project Manager. 

70. Adjustments 
for Changes 
in Legislation 

70.1 Unless otherwise specified in the Contract, if between the 
date twenty-eight (28) days before the submission of 
Tenders for the Contract and the date of the last Completion  
Certificate, any law, regulation, ordinance, order or bylaw 
having the force of law is enacted, promulgated, abrogated, 
or changed in Bangladesh (which shall be deemed to include 
any change in interpretation or application by the competent 
authorities) that subsequently affects the Completion Date 
and/or the Contract price, then such Completion Date and/or 
Contract price shall be correspondingly increased or 
decreased, to the extent that the Contractor has thereby been 
affected in the performance of any of its obligations under 
the Contract.  

 70.2 The Project Manager shall adjust the Contract Price on the 
basis of the change in the amount of taxes, duties, and other 
levies payable by the Contractor, provided such changes 
have not already been accounted for in the price adjustment 
as defined in GCC Clause 69and/or reflected in the Contract 
price. 

71. Price 
Adjustment 

71.1 Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the PCC.  If so provided, the amounts 
as certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amount. 
The formula indicated below applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, 
representing the nonadjustable and adjustable 
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portions, respectively, of the Contract; and 

Im is the Index during the month  the work has been 
executed and Io is the Index prevailing twenty eight 
(28) days prior to the deadline for submission of 
Tender. 

The Indexes to be used is as published by the Bangladesh 
Bureau of Statistics (BBS) on a monthly basis. In case not 
available, then other countries or authorities of the sources 
mentioned in Appendixto the Tender may be used. 

72. Retention 
Money 

72.1 The Procuring Entity may retain from each progressive   
payment due to the Contractor at the percentage specified in 
the PCC until completion of the whole of the Works under the 
Contract. 

 72.2 On completion of the whole of the Works, the first half the 
total amount retained under GCC Sub Clause 72.1 shall be 
repaid to the Contractor and the remaining second half after 
the Defects Liability Period has passed and the Project 
Manager has certified in the form of Defects Corrections 
Certificate.. 

 72.3 On completion of the whole of the Works, the Contractor may 
substitute an unconditional Bank Guarantee in the format as 
specified (Form PW3-11) acceptable to the Procuring Entity 
for the second half of the retention money as stated under 
GCC Sub Clause 72.2.  

73. Liquidated 
Damages 

73.1 The Contractor shall pay liquidated damages 16  to the 
Procuring Entity at the rate per day stated in the PCC for each 
day that the Completion Date is later than the Intended 
Completion Date.  The total amount of liquidated damages 
shall not exceed the amount defined in the PCC.  The 
Procuring Entity may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

 73.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct 
any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.   

74. Bonus 74.1 The Contractor shall be paid a Bonus calculated at the rate 
per calendar day if statedin the PCC for each day (less any 
days for which the Contractor is paid for acceleration) that 
the Completion of the whole of the Works is earlier than the 
Intended Completion Date.  The Project Manager shall 
require certifying that the Works are complete, although they 
may not have fallen due to being complete as per approved 
updated Programme of Works. 

75. Advance 75.1 If so specified in the PCC,the Procuring Entity shall make 

                                                 
16

 Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the total amount is 

not to exceed between 5 percent and 10 percent of the Contract Price. 
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Payment advance payment to the Contractor of the amounts and by 
the dates stated in the PCC against provision by the 
Contractor of an Unconditional Bank Guarantee in a form and 
by a bank acceptable to the Procuring Entity in an amount 
equal to the advance payment.  The Guarantee shall remain 
effective until the advance payment has been repaid, but the 
amount of the Guarantee shall be progressively reduced by 
the amounts repaid by the Contractor.  Interest will not be 
charged on the advance payment.   

 75.2 The Contractor shall use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses 
required specifically for execution of the Contract.  The 
Contractor shall demonstrate that advance payment has been 
used for such specific purposes by supplying copies of 
invoices or other documents to the Project Manager. 

 75.3 The advance payment shall be repaid by deducting at 
proportionate rate from payments otherwise due to the 
Contractor, following the schedule of completed percentages 
of the Works on a payment basis.  No account shall be taken 
of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

76. Performance 
Security 

76.1 The Procuring Entity shall notify the Contractor of any claim 
made against the Bank issuing the Performance Security. 

 76.2 The Procuring Entity may claim against the security if any of 
the following events occurs for fourteen (14) days or more. 

(a) The Contractor is in breach of the Contract and the 
Procuring Entity has duly notified him or her ; and 

(b) The Contractor has not paid an amount due to the 
Procuring Entity and the Procuring Entity has duly 
notified him or her. 

 76.3 In the event the Contractor is liable to pay compensation 
under the Contract amounting to the full value of the 
Performance Security or more, the Procuring Entity may call  
the full amount of the Performance Security. 

 76.4 The Performance Security furnished at the time of signing of 
the Contract Agreement shall be substituted, after the 
issuance of certificate of Completion of works by the Project 
Manager, by a new Security covering fifty (50) percent 
amount of the Performance Security to cover the Defects 
Liability Period.  

 76.5 If there is no reason to call the Performance Security, the 
Performance Security shall be discharged by the Procuring 
Entity and returned to the Contractor after the Defects 
Liability period has passed and the Project Manager has 
certified in the form of Defects Corrections Certificates. 
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77. Provisional 
Sums 

77.1 Provisional Sums shall only be used,in whole or in part, in 
accordance with the Project Manager’s instructions and the 
Contract price shall be adjusted accordingly. The total sum 
paid to the Contractor shall include only such amounts, for 
the work, supplies or services to which the Provisional Sum 
relates, as the Project Manager shall have instructed. 

 77.2 Plants, Materials or Services to be purchased by the 
Contractor under the provisions of GCC Sub Clause 77.1 from 
Nominated Subcontractor(s) or for meeting the other 
expenditures under the Contract, and for which there shall be 
included in the Contract price, the actual amounts paid or 
due to be paid by the Contractor, and a sum for VAT, profit 
and overhead charges, as applicable, calculated as a 
percentage of these actual amounts by applying the relevant 
percentage rate stated in the PCC. 

 77.3 The Contractor shall, when required by the Project Manager, 
produce quotations, invoices, vouchers and accounts or 
receipts in substantiation of purchases under GCC Sub Clause 
77.2. 

78. Dayworks 78.1 If applicable, the Dayworks rates in the Contractor’s Tender 
shall be used for small additional amounts of work only when 
the Project Manager has given written instructions in 
advance for additional work to be paid for in that way. 

 78.2 All works to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be certified and signed by the Project 
Manager within seven (7) days of the works being done. 

 78.3 The Contractor shall be paid for Dayworks subject to 
obtaining signed Dayworks forms. 

79. Cost of 
Repairs to 
Loss or 
Damages 

79.1 Loss or damage to the Works or Materials to be incorporated 
in the Works between the Start Date and the end of the 
Defects Liability Period shall be remedied by the Contractor 
at the Contractor’s own cost, if the loss or damage arises from 
the Contractor’s acts or omissions. 

E. Completion of the Contract 

80. Completion 80.1 The Contractor shall apply by notice to the Project Manager 
for issuing a Completion Certificate of the Works, and the 
Project Manager shall do so upon deciding that the work is 
completed. 

81. Taking Over 81.1 The Procuring Entity shall take over the Site and the Works 
within seven (7) days of the Project Manager’s issuing a 
certificate of Completion.  

 

82. Amendment 82.1 The amendment to Contract shall generally include extension 
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to Contract of time to the Intended Completion Date, increase or 
decrease in original Contract price and any other changes 
acceptable under the conditions of the Contract. 

 82.2 The Procuring Entity, in accordance with the Delegation of 
Financial Power or sub-delegation thereof, shall amend the 
Contract incorporating the  changes introduced to the 
original terms and conditions of the Contract in line with the 
Rules. 

83. Final Account 83.1 The Contractor shall submit with a detailed account of the 
total amount that the Contractor considers payable under the 
Contract to the Project Manager before the end of the 
Defects Liability Period.   

 83.2 The Project Manager shall certify the Final Payment within 
fifty six (56) days of receiving the Contractor’s account if the 
payable amount claimed by the Contractor is correct and the 
corresponding works are completed. 

 83.3 If it is not, the Project Manager shall issue within fifty six (56) 
days a Defects Liability Schedule that states the scope of 
the corrections or additions that are necessary.   

 83.4 If the Final Account of Works submitted under GCC Sub 
Clause 83.1 is unsatisfactory even after it has been 
resubmitted, the Project Manager shall decide on the amount 
payable to the Contractor and issue a payment certificate. 

84. As-built 
Drawings 
and Manuals 

84.1 If “As Built” Drawings and/or operating and maintenance 
manuals are required, the Contractor shall supply them by 
the dates stated in the PCC. 

 84.2 If the Contractor does not supply the Drawings and/or 
Manuals by the dates specified in GCC Sub Clause 84.1, or 
they do not receive the Project Manager’s approval, the 
Project Manager shall withhold a nominal amount specified 
in the PCC from payments due to the Contractor. 

85. Force 
Majeure 

85.1 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind stated below; 

(a) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies ; 

(b) rebellion, terrorism, sabotage by persons other than 
the Contractor’s personnel, revolution, insurrection, 
military or usurped power, or civil war ; 

(c) riot, commotion, disorder, strike or lockout by 
persons other than the Contractor’s personnel ; 

(d) munitions of war, explosive materials, ionising 
radiation or contamination by radio-activity, except 
as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity ; 

and 
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(e) natural catastrophes such as fires, floods, epidemics, 
quarantine restrictions, freight embargoes, cyclone, 
hurricane,  typhoon, tsunami, storm surge, 
earthquake, hill slides, landslides, and  volcanic 
activities. 

86. Notice of 
Force 
Majeure 

86.1 If a party is or will be prevented from performing its 
substantial obligations under the Contract by Force Majeure, 
then it shall give notice, within fourteen (14) days after the 
party became aware, to the other party of the event or 
circumstances constituting the Force Majeure and shall 
specify the obligations, the performance of which is or will be 
prevented.  

 86.2 Notwithstanding any other provision of this Clause, Force 
Majeure shall not apply to obligations of either party to make 
payments to the other party under the Contract. 

87. Consequence
s of Force 
Majeure 

87.1 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which 
notice has been given under GCC Sub Clause 86, and suffers 
delay and/or incurs cost by reason of such Force Majeure, 
the Contractor shall be entitled subject to GCC Sub Clause 
93to: 

(a) an extension of time for any such delay, if completion 
is or will be delayed, under GCC Clause 45, and 

(b) if the event or circumstance is of the kind described 
sub-paragraphs (a) to (e) of GCC Sub Clause 85.1 
occurs in the Country, payment of any such cost, 
including the costs of rectifying or replacing the 
Works and Physical services damaged or destructed 
by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to 
in GCC Clause 37.  

 87.2 After receiving notice under GCC Sub Clause 86.1, the Project 
Manager shall proceed to determine these matters under the 
provisions of the Contract. 

88. Release from 
Performance 

88.1 Notwithstanding any other provision of this Clause, if any 
event or circumstance outside the control of the parties 
(including, but not limited to, Force Majeure) arises which 
makes it impossible or unlawful for either or both parties to 
fulfil its or their contractual obligations or which, under the 
law governing the Contract, entitles the parties to be released 
from further performance of the Contract, then upon notice 
by either party to the other party of such event or 
circumstance: 

(a) the parties shall be discharged from further 
performance, without prejudice to the rights of either 
party in respect of any previous breach of the 
Contract, and  

(b) the sum payable by the Procuring Entity to the 
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Contractor shall be the same as would have been 
payable under GCC Sub Clause 90.3 if the Contract 
had been terminated under GCC Sub Clause 89.3. 

F. Termination and Settlement of Disputes 

89. Termination 89.1 Termination for Default 

(a) The Procuring Entity or the Contractor, without 
prejudice to any other remedy for breach of Contract, 
by giving twenty eight (28) days written notice of 
default to the other party, may terminate the Contract 
in whole or in part if the other party causes a 
fundamental breach of Contract. 

(b) Fundamental breaches of the Contract shall include, 
but shall not be limited to, the following: 

(i) the Contractor stops work for twenty-eight 
(28) days when no stoppage of work is shown 
on the current Programme and the stoppage 
has not been authorized by the Project 
Manager; 

(ii) the Project Manager instructs the Contractor to 
delay the progress of the Works, and the 
instruction is not withdrawn within  eighty 
four ( 84) days; 

(iii) the Project Manager gives Notice that failure to 
correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to 
correct it within a reasonable period of time 
determined by the Project Manager; 

(iv) the Contractor does not maintain a Security, 
which is required;  

(v) the Contractor has delayed the completion of 
the Works by the number of days for which the 
maximum amount of Liquidated Damages can 
be paid, as specified in GCC Sub Clause 73; 

(vi) the Contractor has subcontracted the whole of 
the Works or has assigned the Contract 
without the required agreement and without 
the approval of the Project Manager; 

(vii) the Contractor, in the judgment of the 
Procuring Entity has engaged in corrupt or 
fraudulent practices, as defined in GCC Sub 
Clause 39, in competing for or in executing the 
Contract.  

(viii) A payment certified by the Project Manager is 
not paid by the Procuring Entity to the 
Contractor within eighty-four (84) days of the 
date of the Project Manager’s certificate. 
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 89.2 Termination for Insolvency 

The Procuring Entity and the Contractor may at any time 
terminate the Contract by giving twenty eight (28) days 
written notice to the other party if either of the party 
becomes bankrupt or otherwise insolvent.  In such event, 
termination will be without compensation to any party, 
provided that such termination will not prejudice or affect 
any right of action or remedy that has accrued or will 
accrue thereafter to the other party.   

 89.3 Termination for Convenience 

(a) The Procuring Entity, by giving twenty eight (28) 
days written notice sent to the Contractor, may 
terminate the Contract, in whole or in part, at any 
time for its convenience.  The notice of termination 
shall specify that termination is for the Procuring 
Entity’s convenience, the extent to which 
performance of the Contractor under the Contract is 
terminated, and the date upon which such 
termination becomes effective. 

(b) The Procuring Entity shall not terminate the 
contract under GCC Sub Clause 89.3 (a) in order to 
execute the Works itself or to arrange for the Works 
to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor as 
stated under GCC Sub Clause 89.1(a). 

 89.4 In the event the Procuring Entity terminates the Contract in 
whole or in part, the Procuring Entity shall accept the portion of 
the Works that are complete and ready for handing over after 
the Contractor’s receipt of notice of termination of the Contract. 
For the remaining portion of the Works, the Procuring Entity 
may elect: 

(a) to have any portion completed by the Contractor at 
the Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed Works and for 
materials and parts previously procured by the 
Contractor, or 

(c) except in the case of termination for convenience as 
stated under GCC Sub Clause 89.3., engage another 
Contractor to complete the Works, and in that case 
the Contractor shall be liable to the Procuring Entity 
for any cost that may be incurred in excess of the sum 
that would have been paid to the Contractor, if the 
work would have been executed and completed by 
him or her. 

 89.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
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soon as is reasonably possible 

90. Payment 
upon 
Termination 

90.1 If the Contract is terminated because of a fundamental 
breach of Contract under GCC Sub Clause 89.1by the 
Contractor, the Project Manager shall issue a certificate for 
the value of the Works done and Plant and Materials ordered 
less advance payments received up to the date of the issue of 
the certificate and less the amount from   percentage to apply 
to the contract value of the works not completed, as indicated 
in the PCC. If the total amount due to the Procuring Entity 
exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Procuring Entity.  

 90.2 If the Contract is terminated for the Procuring Entity’s 
convenience or because of a fundamental breach of Contract 
by the Procuring Entity, the Project Manager shall issue a 
payment certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s foreign personnel employed 
solely on the Works and recruited specifically for the Works, 
and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of 
the certificate. 

 90.3 If the Contract is terminated for reasons of Force 
Majeure, the Project Manager shall determine the value 
of the work done and issue a Payment Certificate which 
shall include: 

(a) the amounts payable for any work carried out for 
which unit rates or prices are  stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of 
which the Contractor is liable to accept delivery: this 
Plant and Materials shall become the property of (and 
be at the risk of) the Procuring Entity when paid for 
by the Procuring Entity, and the Contractor shall 
place the same at the Procuring Entity’s  disposal; 

(c) other costs or liabilities which in the circumstances 
were  reasonably and necessarily incurred by the 
Contractor in the expectation of completing the 
Works; 

(d) the cost of removal of Temporary Works and 
Contractor’s Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and 
labour employed wholly in connection with the 
Works at the date of termination. 

91. Property 91.1 All Materials on the Site, Plant, Equipment, Temporary 
Works, and Works shall be deemed to be the property of the 
Procuring Entity if the Contract is terminated because of the 
Contractor’s default stated under GCC Sub Clause 89.1. 
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92. Frustration 92.1 If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 85, the Project 
Manager shall certify that the Contract has been frustrated.  
The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be 
paid for all works carried out before receiving it and for any 
work carried out afterwards to which a commitment was 
made. 

G. Claims, Disputes and Arbitration 

93. Contractor’s 
Claims 

93.1 If the Contractor considers himself to be entitled to any 
extension of the Completion Time and/or any additional 
payment, under any Clause of these Conditions or otherwise 
in connection with the Contract, the Contractor shall give 
notice to the Procuring Entity, describing the event or 
circumstance giving rise to the claim. The notice shall be 
given as soon as practicable, and not later than twenty eight 
(28) days after the Contractor became aware, or should have 
become aware, of the event or circumstance.  

 93.2 If the Contractor fails to give notice of a claim within such 
period of twenty eight (28) days, the Intended Completion 
Date shall not be extended, the Contractor shall not be 
entitled to additional payment, and the Procuring Entity shall 
be discharged from all liability in connection with the claim.  

 93.3 Within forty two (42) days after the Contractor became 
aware or should have become aware of the event or 
circumstance giving rise to the claim, or within such other 
period as may be proposed by the Contractor and approved 
by the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed, for 
settlement.  

94. Settlement of 
Disputes 

94.1 Amicable settlement 

The procuring Entity and the Contractor shall use their best 
efforts to settle amicably all possible disputes arising out of 
or in connection with this Contract or its interpretation. 

 94.2 Adjudication 

(a) If the Contractor believes that a decision taken by the 
Project Manager was either outside the authority 
given to the Project Manager by the Contract or that 
the decision was wrongly taken, the decision shall be 
referred to the Adjudicator within fourteen (14) days 
of notification of the Project Manager’s decision in 
writing.  

(b) The Adjudicator named in the PCC is jointly appointed 
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by the parties. In case of disagreement between the 
parties, the Appointing Authority designated in the 
PCC shall appoint the Adjudicator within fourteen 
(14) days of receipt of a request from either party. 

(c) The Adjudicator shall give its decision in writing to 
both parties within twenty-eight (28) days of a 
dispute being referred to it. 

(d) The Contractor shall make all payments (fees and 
reimbursable expenses) to the Adjudicator, and the 
Procuring Entity shall reimburse half of these fees 
through the regular progress payments. 

(e) Should the Adjudicator resign or die, or should the 
Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the 
provisions of the Contract; a new Adjudicator will be 
jointly appointed by the Procuring Entity and the 
Contractor. In case of disagreement between the 
Procuring Entity and the Contractor the Adjudicator 
shall be designated by the Appointing Authority 
within fourteen (14) days of receipt of a request from 
either party as stated under GCC Sub Clause 94.2 (b)  

 94.3 Arbitration 

(a) If the parties are unable to reach a settlement as per 
GCC Clauses94.1 and 94.2 within twenty-eight (28) 
days of the first written correspondence on the 
matter of disagreement, then either party may give 
notice to the other party of its intention to commence 
arbitration in accordance with GCC Sub Clause 
94.3(b).  

(b) The arbitration shall be conducted in accordance with 
the Arbitration Act (Act No 1 of 2001) of Bangladesh 
as at present in force and in the place shown in the 
PCC. 

 

 

 

 

 

 

 

 

 

 

 

 

 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 66 

 

 

Section 4. Particular Conditions of Contract 
 

In the case of any discrepancy between the Sections 3 and 4, the Section 4 shall prevail. 

GCC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

GCC 1.1(j) The Contractor is  

[Name, address, and name of authorized representative] 

GCC 1.1(ff) 
The Procuring Entity is Bangladesh Power Development Board (BPDB) 
 
“BOARD” means Bangladesh Power Development Board (BPDB) 
“Engineer” means Director, Design & Inspection-1, BPDB 

Name & Address of authorized representative: 

The Director, 
Directorate of Purchase  
Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor), Motijheel C/A, Dhaka -1000 
Phone:+8802-9550532, Fax: +8802-7126151 

 
The Consignee:  The Manager, Hathazari 100 MW Peaking Power Plant, 
BPDB, Hathazari, Chattagram, Bangladesh. 
Engineer: The Director, Directorate of Design & Inspection-1, BPDB, Dhaka, 
Bangladesh. 

GCC 1.1(gg) The Project Manager is  

The Manager, Hathazari 100 MW Peaking Power Plant, BPDB, Hathazari, 
Chattagram, Bangladesh. 

GCC 1.1 (bb) The original Contract price is [insert the amount in the NOA] 

GCC 1.1(y) The Intended Completion date for the whole scope under this contract shall be:  

365 days from the LC opening date. 

GCC 1.1(kk) The Site is located at Hathazari 100 MW Peaking Power Plant, BPDB, 
Hathazari, Chattagram, Bangladesh. 

GCC 1.1(nn) The Start Date shall be: Immediately after Contract Signing 

GCC 1.1(rr) The Works consist of  

As mentioned in Section 7, General Specification 

GCC 2.5 The Sectional Completion Dates are:  

(1) Completion time for the 16K Schedule Maintenance of the Engines, 
Generator’s Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s 
Mechanical Cleaning Works and Upgradation of start stop solenoid system 
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of engine including Supply of Spares/ equipment/ related consumables at 
Hathazari 100 MW Peaking Power Plant shall not be more than 365 
days from the date of opening of L/C; 

(2) Completion time for the Supply of Spares/ equipment/ related 
consumables mentioned in Schedule 1.1 at Hathazari 100 MW Peaking 
Power Plant shall not be more than 180 days from the date of opening of 
L/C; 

(3) Maximum shutdown Period for the 16K Schedule Maintenance of the 
Engines, Generator’s Level-3 (L-3) Schedule Maintenance Works, 
Turbocharger’s Mechanical Cleaning Works and Upgradation of start stop 
solenoid system of engine shall not be more than 15 days for each 
engine which is to be included in total Completion time of 365 days of 
the Whole Works. 

GCC 3.1  The Procuring Entity’s address for the purpose of communications under this 
contract is : 

The Director 
Directorate of Purchase  
Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor), Motijheel C/A, Dhaka -1000 

Phone:+88-02-9550532, Fax: +88-02-7126151 

The Contractor’s address for the purpose of communications under this contract 
is :  

Contact person: 
Address: 
Tel: 
Fax: 
e-mail address: 

GCC 6.1 (j) Other documents forming part of the Contract are:  

All correspondences between Procuring Entity and Contractor prior to signing of 
the Contract agreement. 

GCC 9.1 A Contractor or a Subcontractor  that is a national of, or registered in, the 
following countries are not eligible: 

Israel and countries having no diplomatic relation with Bangladesh 

GCC 9.2 Materials, Equipment Plants and supplies shall not have their origin in  the 
following countries: 

Israel and countries having no diplomatic relation with Bangladesh 

GCC 13.1 

 

Possession of the Site or part(s) of the Site, to the Contractor shall be given on the 
following date(s): 

From the Commencement date 

GCC 18 a) Bangladesh Income tax and VAT for Income Earned in Bangladesh 

i) The Supplier shall be entirely liable to pay Income Tax & VAT on Contract 
price for both foreign (Except CIF i.e. Cost, Insurance & Freight) & local currency 
according to the Income Tax Act 2023 & The Value Added Tax and Supplementary 
Duty Act, 2012 at prevailing rate (Seven (07) days before the last date of tender 
submission) of the Govt. which shall be deducted at source at the time of 
payment of bills/invoices for onward deposition of the same into Govt. Treasury. 
In case of any change of Tax & VAT rate on the date of payment that will be on 
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account of employer i.e. BPDB. 
 
ii) The Employer shall pay AIT & VAT on CIF portion at the payment stage (If 
applicable). 
 

b) For Contractor’s equipment, tools, materials imported on re-exportable 
basis 
 

The Contractor shall be entirely responsible for all Bangladesh Custom and 

Import duties, VAT, taxes and all other levies imposed under applicable law of 

Bangladesh for Importation of Contractor’s Construction equipment, tools and 

materials required for implementation of the contract in Bangladesh which shall 

be imported on the condition to be exported after completion of the work, if the 

same are not exempted from such taxes, VAT & levies. The Board shall assist to 

the contractor to obtain exemption from NBR [National Board of Revenue] for 

import of the contractor’s equipment and materials on the basis of re-export 
 

c) Foreign country Taxes and Permits  

The Supplier shall pay all sales, income and other taxes and duties, tariffs and 

imports that can be lawfully assessed against the supplier by the Government or 

any lawful authority of any country other than the  people's Republic of 

Bangladesh which has jurisdiction over the Supplier in connection with this 

contract and shall pay for all licenses permits and inspection required for the 

supply including the cost or securing all export licenses and permits for 

materials,  equipment, supplies and personnel exported from that country to 

Bangladesh. 
 

d) Import related duties, taxes, VAT, levies  
BPDB will be responsible for the payment of import related duties, taxes, VAT, 

levies and all sort of charges etc. to be liable by the port as well as other Govt. 

agencies inside Bangladesh for the goods to be imported in accordance with the 

specification. But BPDB shall not pay the custom duty on any replacement/ 

additional items. 
 

e) CONTRACTOR'S RESPONSIBILITY TO GET ACQUAINTED WITH 
BANGLADESH LAWS, IMPORT POLICY, ETC. 
 

The Contractor shall get himself acquainted with the relevant Bangladesh Laws 
as well as the Import Policy of the Government of People's Republic of 
Bangladesh remaining in force regarding import of banned items, if any, during 
the execution of the Contract.  In case of import of any banned items and/or 
contraband item, the consequential effect shall rest with the Contractor.  
Similarly the Contractor shall be responsible for any non-conformance of 
Bangladesh Laws either by his own employees or any of the employees of his 
Subcontractors during execution of the Contract. 

GCC 19.1  Following Key Personnel to carry out the functions stated in the Schedule shall be 
employed by the Contractor:  

As mentioned in the offer or Personnel having experience in similar work 

GCC 21.1 Nominated Subcontractor(s) named below: As mentioned in the Offer or other 
Subcontractor(s) with the consent of Project Manager (Consignee): Not 
Applicable. 
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GCC 23.1  The  Contractual matters between the Procuring Entity and the Contractor shall 
be decided by Consignee 

GCC 37.1 1.INSURANCE 

The Contractor shall arrange the following insurance except “Workmen’s 

compensation Insurance for the Contractor’s expatriate personnel” from M/S 

Bangladesh Sadharan Bima Corporation in the joint name of the BOARD and 

Contractor and Policies to be taken in foreign currency and local currency 

wherever necessary and the payment of premium shall be made by the 

Contractor. 
 

2.MARINE INSURANCE 

Insurance of equipment/Spare parts/materials/ Vehicles and other goods 

covering all risks including war, strike, riots, civil commotion from the port of 

shipment to the port of discharge transit after discharge to the Site, and ware-

houses to warehouse anywhere in Bangladesh. 

The Contractor shall promptly furnish one set of shipping documents, a copy of 

Bill of lading, invoice, packing list etc, of each consignment direct to the Deputy 

Director, Insurance. Finance Directorate, BPDB, Dhaka well in time of the 

shipment of goods indicating the contract number and name of the insurer.  If 

they fail to comply with this instruction they will be held responsible to 

compensate the losses if any arising out of the non –compliance of this 

conditions. 
 

3. ERECTION INSURANCE-N/A 

“Builder’s risk Insurance” and “Erection Insurance’ and or “Structural Insurance” 

including third party liabilities wherever considered necessary by the Contractor 

and approved by the Board. 

 
 

4.TRANSPORT LIABILITY INSURANCE 
Comprehensive water crafts if necessary automobile insurance on motor 
vehicles to be used by the Contractor during the working period in Bangladesh. 
 

5.WORKMEN’S COMPENSATION INSURANCE 
The Contractor shall procure and maintain Workman’s Compensation Insurance 
for all expatriate personnel employed by the Contractor for services in 
Bangladesh and shall provide for such employees other insurance benefits such 
as it customarily provides for overseas assignments of its other employees. 
Contractor shall maintain life insurance for all the experts.  
 

6. REPLACEMENT AND REPAIR UNDER INSURANCE 
The Contractor shall follow customary insurance claim procedures in seeking to 
effect recovery under the applicable insurance coverage, of the costs of repair or 
replacement of any materials lost or damaged in shipment or handling, 
replacement shipments for materials being replaced or materials that has been 
returned to the country of origin for repair shall be shipped at no charge to the 
Board.  However, any costs for custom duties, taxes, import licenses under an 
insurances claim will be borne by the Contractor. The contractor shall in no way 
withheld the project works/ supplies / services for finalization of the insurance 
claimed, if any. 
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(a) The maximum deductible for insurance of the Works and of Plant and 
Materials is : Not Applicable 

(b) The minimum cover for insurance of the Works and service and Materials 
/Spare parts in respect of the Contractor’s faulty design is Tk 110% of the 
value of the works, service and materials/Spare parts. 

(c) The maximum deductible for insurance of Equipment is Tk [state amount]. 

Not Applicable 

(d) The minimum cover for loss or damage to Equipment is Tk 110% of the 
replacement value of the equipment 

(e) The maximum deductible for insurance of other property is: Not Applicable 

(f) The minimum cover for insurance of other property is 10% of contract 
price. 

(g) The minimum cover for personal injury or death insurance: 

(i) for the Contractor’s employees is as per the law and common practice in 
Bangladesh. 

(ii) and for third parties is as per the law and common practice in 
Bangladesh. 

GCC 40.1 
Commencement Date of Works shall be as follows: 

Date of opening of L/C 

GCC 42.1 The Contractor shall submit a Programme for the whole of the works as 
mentioned in Section-7 within fifteen (15) days of signing the Contract. 

GCC 42.2 The period between Programme updates is weekly. 

GCC 42.3  The amount to be withheld for late submission of an updated Programme is : As 
decided by Consignee 

GCC 52 
Post landing inspection  

(a)  Post Landing Inspection shall be done after arrival of the goods at Final 
destination. The Post Landing Inspection shall be intimated to the 
representative of contractor/ supplier. The program of such inspection shall be 
intimated to the representative of contractor/ supplier by BPDB upon arrival of 
the goods at Final destination Store of BPDB. "Receiving cum Inspection Report 
(R&I Report)" will be prepared after successful Post Landing Inspection.  

(b) The Purchaser has right to inspect, test and where necessary, reject the 
Goods arrival in the purchaser’s store shall in no way be limited or waived by 
reason of the Goods having previously been tested and passed by the 
manufacturer/supplier. The contractor/ supplier will facilitate such Inspections/ 
Tests. 

(c) Nothing in this clause shall in any way release the supplier from any warranty 
or other obligation under the provisions of the contract/purchase order. 
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GCC 54 Pre-delivery inspection and/or Witnessing of the manufacturing process 

and tests of the equipment at manufacturer’s works including transfer of 

technical know-how. 

The Purchaser shall have the right to witness the test of the goods/materials to 
confirm their conformity to the specification by examining and witnessing the 
test of goods/materials, workmanship and performance at the manufacturer's 
premises. The following test shall be carried out as per latest version of relevant 
international standard (IEC/ASME/BS/EN/ASHRAE) unless otherwise 
mentioned at the manufacturer's premises or other places where the test 
facilities are available: 

- Routine test 
 

The Contractor shall bear the cost of round air tickets, hotel accommodations, 
internal transportations and per diem allowances @ USD/ EURO (for EU) 100.00 
per person per day for 07 days (excluding travel time) for the witnessing of 
manufacturing process and tests of concerned equipment/ materials and spares 
at manufacturers' works including transfer of technical know-how. The member 
of such inspection team will be 04 (four) including atleast 1 (one) 
representative from ‘Engineer’ for the witnessing of manufacturing process and 
tests of concerned equipment/materials and spares at manufacturers' works 
including transfer of technical know-how provided that all goods for the said test 
witnessing shall be ready at a time. Otherwise number of such personnel will 
increase depending on number of readiness of the goods. The Contractor shall 
furnish all reasonable aid and assistance required by BPDB or inspectors, for the 
proper inspection and examination of the works and all parts thereof. Invitation 
letter should be submitted to the purchaser at least 02 (two) months prior to the 
schedule date of the witness and tests.  
 
If any tested goods fail to confirm to the specification, the purchaser shall have 
the right to reject any of the items or complete batch, if necessary. In that case 
supplier has to replace the equipment and make good of them without any 
financial involvement to the purchaser   
 
The representatives of BPDB shall be free at all times to perform their duties and 
any intimidation or attempted intimidation of any one of them by the contractor 
or by any of his employees shall be sufficient reasons if BPDB so decides, to 
terminate the Contract.  
 
Such witnessing/ inspection shall not relieve the Contractor from any obligation 
to perform the work in accordance with the Contract Documents.  
 
The programme of witnessing of manufacturing process, factory tests and 
technical know-how transfer at the manufacturer premises shall cover the 
following: 
 
i. Introduction to the Equipment and Materials. 

ii. Familiarization with Production Line/Cycle and equipment used in such Cycle. 

iii. Standard of Production. 

iv. Production Procedure of the equipment. 

v. Quality Control System of equipment and goods. 

vi. Familiarization Standard of Testing Equipment. 

vii. Testing Procedure of the refurbished items. 

viii. Witnessing of Test as per standard and requirements of Contract Document. 
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ix. BPDB Engineers (Inspectors/Trainees) will have to ensure and certify that the 

test results observed qualify the standard specified in the contract. 

x. Any other related matters with Test procedures 

Third Party Inspection: 

For any reason, if Purchaser’s/ Employer’s representative(s) cannot attend 
Inspection/ Test program described in PCC [GCC 54], a Third Party Inspection 
Company/Agency shall conduct/ witness above mentioned Inspections/Tests as 
per Contract and relevant standard at the Manufacturer’s Premises with the 
concurrence of BPDB. The Third Party Inspector shall submit a comprehensive 
report to Purchaser with recommendation accompanied with photograph and 
video clips with date and time of the Equipment/ Materials/ Goods inspected 
within 7 days after completion of respective inspection/Test. After approval of 
Third Party Inspection report by BPDB, shipping advice shall be issued to 
Supplier/ Contractor. No Equipment/ Materials/ Goods shall be shipped without 
shipping advice. 

The inspections/ Tests shall be performed on as-needed basis as per schedule 
provided by the respective manufacturers.  

Supplier/Contractor/ Manufacturer shall not claim any additional cost for Third 
Party Inspection.   

The third party inspection company/agency must not be involved in design, 
procurement, fabrication, construction and installation under this Contract. 

BPDB Shall select/ choose any of the following companies/agencies as Third 
Party Inspector: 

1. BUREAU VERITAS,  

2. SGS,  

3. Black and Veatch,  

4. TUV SUD, 

5. Lloyd Inspection Agency,  

6. Mott MacDonald, 

7. Intertek group,  

With the approval of BPDB, Contractor/Supplier shall engage Third Party 
Inspection company/ agency. BPDB reserves the right to revise above mentioned 
list. 

Third party inspection is applicable for Equipment/ Materials/ Goods 
manufactured in outside Bangladesh. 

GCC 57.1 The Defects liability / warranty shall cover the following : 

The Contractor warrants that each item of equipment/ materials and work & 
service furnished under this Contract will be as specified and will be free from 
defects in design to the extent the Contractor is responsible for design, 
workmanship and material. The warranties contained in this Contract document 
are in lieu of any other warranties and are the only warranties made by 
Contractor with respect to the materials, equipment and work. If within the 
warranty period set forth below any part of the material or work fails to meet 
the warranty, BPDB will notify the Contractor and the Contractor shall promptly 
correct any defect including non-conformance with specifications by adjustment, 
repair or replacement of any and all defective parts or materials. 

Unless otherwise specified the Defects liability period/ warranty period of each 
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engine hereunder shall begin from the date of issuance of Provisional 
Acceptance Certificate (PAC) of the 16K Schedule Maintenance of the Engines, 
Generator’s Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s 
Mechanical Cleaning Works and Upgradation of start stop solenoid system of 
engine including spares, and shall end after 12 (Twelve) months or 8000 EOH 
whichever comes earlier. 

The Contractor shall pay all costs for correction of defects including shop and 
field labour and supervision, transportation, parts, supplies, all tackles and 
special tools. 

The Contractor will be given an opportunity to check the existence of the defect 
and he shall promptly do the correction within reasonable time. This section 
states the limit of the Contractor's liability for defects for which he is responsible. 

When it is necessary to dismantle piping, ducts, machinery, equipment or other 
work furnished or performed by the Contractor in order to obtain access to the 
work, the cost of all such dismantling and re-assembling will be paid by the 
Contractor. 

The Contractor shall extend the provisions of this warranty to cover all repaired 
and replacement parts furnished under the Defects liability/ warranty 
provisions for a period of 12 (Twelve) months or 8000 EOH which comes earlier 
from the date of repair, replacement, commissioning thereof. 

If within twenty (20) days after BPDB gives the Contractor notice of a defect, the 
Contractor neglects to make or undertake with due diligence to make the 
necessary corrections, BPDB is hereby authorized to make the corrections 
himself or order the work to be done by a third party and cost of the corrections 
shall be paid by the Contractor. BPDB will be permitted to make repairs or 
replacements on equipment without affecting the warranty or without prior 
notice to the Contractor so long as the repairs or replacements involve the 
correct installation of spares. BPDB shall also be permitted to adjust or test 
equipment as outlined in instruction manuals provided by the manufacturer. 

In the case of an emergency where in the judgment of BPDB the delay resulting 
from giving formal notice would cause serious loss or damage which could be 
prevented by immediate action, defects may be corrected by BPDB or a third 
party chosen by BPDB without giving prior notice to the Contractor and cost of 
corrections shall be paid by the Contractor. In the event, such action is taken by 
BPDB, the Contractor will be notified promptly and the Contractor shall assist 
wherever possible in making the necessary corrections.  
 

The Contractor shall extend the provisions of the Defects Liability Period to cover 
all repaired and replacement parts furnished under the Defects Liability Period. 

GCC 66.1 Payments 

Payments under this Contract shall be effected in the currency of the Tender for 
Foreign Currency and in Taka for local currency. Foreign currency payments 
shall be made through Letter of credit (L/C) and local currency through transfer 
of fund to Contractor's account or through cheque. Local currency shall be made 
through accounts office of the Procurement Entity or through CP & AA cell of 
BPDB. 

The charges within Bangladesh for establishment of the L/C shall be borne by 
BPDB but the L/C charges outside Bangladesh shall be borne by the Contractor. 
The Contractor shall have to bear all such charges both inside and outside 
Bangladesh in case of extension of L/C if done at the request of the contractor. An 
irrevocable L/C shall be opened by BPDB within 30 days upon signing of the 
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Contract.  BPDB shall pay to the Contractor in the following manner:  

 

a) Payments against CIF value of the Equipment/materials, spares and 
consumables (Foreign currency part of Schedule 1.1 )  
 

1) 60% (Sixty percent) payment within 30 days upon Contractor's presentation 
of shipping documents to the negotiating bank and issuance of payment advice 
by the Director, Purchase of BPDB for each consignment. 
 

2) 30% (Thirty percent) upon presentation of Board's "Receiving cum Inspection 
Report" for each consignment delivered at site and a claim bill duly verified by 
consignee certified by the Engineer and issuance of payment advice by the 
Director, Purchase of BPDB. 
 

3) 10% (Ten percent) upon issuance of Provisional Acceptance Certificate of last 
performed engine and a claim bill duly verified by consignee certified by the 
Engineer and issuance of payment advice by the Director, Purchase of BPDB. 
 

 Partial Shipment & Payment will be allowed.  
 Transshipments allowed as and when/where required as per prior approval of the 

procuring entity. 
 Third Party B/L shall be allowed as and when/where required as per prior approval of 

the procuring entity. 

b) Payment for Local currency part of Schedule 1.1 

100% upon submission of Receive cum Inspection report and a claim bill duly 
verified by consignee certified by the Engineer. 

Note: The Port handling charges and Inland Transportation shall be paid at 
actual but not exceeding the quoted amount. 

c) Payment for Pre-Shipment Inspection of Schedule 1.2 (Item Sl No. 5) 

100% upon submission of Receive cum Inspection report and a claim bill duly 
verified by consignee certified by the Engineer. 
 

d)  Payment for Works/Service (Foreign currency part and local currency 
part; Schedule 1.2  

 

1) 90% (Ninety percent) of the contract price for each engine’s maintenance 

works as per OEM Scope, Test run and synchronizing with grid upon issuance 

of the Provisional Acceptance Certificate (PAC) after successful completion of 

testing, commissioning and handing over against submission of invoices/claim 

bill duly verified by consignee certified by the Engineer and issuance of 

payment advice by the Director, Purchase of BPDB. 

2) 10% (Ten percent) upon issuance of the Final Acceptance Certificate (FAC) 

after successful completion of warranty period and removal of all defect(s) 

pointed out by the Board and/or the consignee against submission of 

invoices/claim bill duly verified by consignee certified by the Engineer and 

issuance of payment advice by the Director, Purchase of BPDB. 

 Procedure for Progress payment against Service- N/A 
On or about the first day of each month the Contractor will prepare a bill in 
prescribed form of the value (As per Breakdown estimate) of the service done 
up-to such date. The estimated cost of service which, do not conform to the 
specifications will be deducted from the billed amount. Payment will be made to 
the Contractor as stipulated above. Such intermediate payment shall be regarded 
as payment by way of advance against the final payment for work actually done 
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and shall not preclude the requiring of bad, unsound and imperfect work to be 
removed and reconstructed. Such payments shall not be considered as admission 
that the Contract performance has been completed nor shall it indicate the 
accruing or any claim, or shall it conclude, determine or affect in any way the 
powers of BPDB under this Contract to final settlement and adjustment of the 
account or in any other way vary or affect the Contract. 
 

Contractor's  Breakdown Estimate- N/A 
 

The Contractor shall prepare and submit to the Consignee for approval a 
breakdown estimate for and covering each lump-sum price stated in the 
Contract. The breakdown estimate, showing the value of each kind of service 
shall be certified by Consignee and approved by the Engineer before any partial 
payment estimate is prepared. Such items as bond premium, temporary facilities 
and plant may be listed separately in the breakdown estimate, provided that 
their cost can be substantiated. 

 

The sum of the items listed in any breakdown estimate shall equal the Contract 
lump-sum price or prices, overhead and profit shall not be listed as separate 
items. 

GCC 66.3 The particulars of the Bank Account nominated  are as follows : 

Title of the Account   :     [insert title to whom the Contract awarded]  

Name of the Bank     :     [insert name with code, if any] 

Name of the Branch  :     [insert branch name with code ,if any] 

Account Number       :     [insert number] 

Address                     :     [insert location with district] 

Tel                             : 

Fax                            : 

e-mail address          : 

[information furnished by the Contractor  shall be substantiated by the concerned Bank and 
authenticated by the Procuring Entity]  

GCC 67 Contractor shall not be paid interest on the late/ delayed payment 

GCC 69.1(m) The following additional events shall also be the Compensation Events: None 

GCC 71.1 The Contract is not subject to price adjustment. 

GCC 72 The proportion of payments to be retained is : As mentioned in PCC (GCC 66.1) 

GCC 73.1 

 

The amount of Liquidated Damages for delay or Delay Damages or Delay to 
Completion Date of the uncompleted delivery of goods/ works/ services or for 
any part thereof is: at the rate of zero point one percent (0.1%) of the Contract 
Price of relevant part per day. 

All Goods, whole works and related services shall be considered as uncomplete 
until the effective date of Provisional Acceptance Certificate (PAC). 

Total amount of liquidated damages shall not exceed ten (10) percent of the final 
Contract price for the whole of the Goods, Works and related services. 

GCC 74.1 The Bonus for the whole of the Works is None 
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The maximum amount of Bonus for the whole of the Works is None 

GCC 75.1 The Advance Payment shall be Tk None 

GCC 77.2 The percentage for adjustment  of Provisional Sums is  None 

GCC 80.1 After completion of the work, Provisional Acceptance Certificate (Completion 
Certificate) shall be issued as stated below: 

Provisional Acceptance Certificate (PAC) 

The work shall not be considered as complete provisionally until the PAC has 
been approved by the BOARD for the work, signed and dated by the 
Consignee and the Engineer and delivered to the Contractor. The PAC for 
individual engine’s 16K Schedule Maintenance of the Engines, Generator’s Level-3 
(L-3) Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works 
and Upgradation of start stop solenoid system of engine will be issued only after 
the final inspection has been carried out by a team of representatives of the 
Contractor and witness and accepted by the PAC committee of BPDB formed by 
the competent authority and the work has been judged complete and in 
compliance with the Contract Documents. Necessary testing equipment will be 
supplied by the Contractor if required. The final inspection and the performance 
test of equipment and the subsequent issuance of the PAC shall not be construed 
as a release to the Contractor from any Contractual liability or responsibility, such 
release being subject only to the provisions of the Release of Liability clause PCC 
[New clause GCC 98]. BPDB may take over completed portions of the work, prior 
to completion of the Contract, by written notice to the Contractor. 

After completion of individual engine’s 16K Schedule Maintenance of the Engines, 
Generator’s Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s 
Mechanical Cleaning Works and Upgradation of start stop solenoid system of 
engine, the contractor shall provide a written notice to Consignee to fix a date for 
final inspection. The consignee shall arrange a date for inspection and witnessing 
the operation of respective Engine immediately after receiving written notice 
from the contractor.  

The Provisional Acceptance Certificate shall not be unreasonably withheld nor 
shall BPDB delay the issuing of the PAC on account of minor omissions or defects, 
which do not affect the commercial operation without any serious risk to the 
plant, provided always that the Contractor undertakes to make good such 
omission and defects within a reasonable time. From the date of final inspection 
and test of completed works, at least one (1) week time should be taken for 
observation to the outcome of the works, after which provisional Acceptance 
Certificate should be issued for respective engine, by the BOARD and delivered to 
the Contractor, provided that no omissions or defects are found which may affect 
the commercial operation of the plant. 

Upon the written notice from the Contractor, the final inspection will commence. 
During the final inspection, the PAC Committee will inspect the respective Engine 
and it’s 6 hours continuous commercial operation at different loads including full 
load (considering de-rating of Engine as per OEM Curve) without any trouble 
after the 16K Schedule Maintenance of the Engines, Generator’s Level-3 (L-3) 
Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works and 
Upgradation of start stop solenoid system of engine as per NLDC demands and 
fuel facilities. 

After completion of the Defects Liability Period /Warranty period, Final 
Acceptance Certificate shall be issued as mentioned below:   
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Final Acceptance Certificate (FAC) 

The work shall not be considered as completed until a Final Acceptance 
Certificate (FAC) will be issued by the BOARD on the basis of the successful 
report of FAC committee formed by the competent authority stating that all work 
has been finally completed to their satisfaction. The Final Acceptance Certificate 
(FAC) will be given latest twenty eight (28) days after the expiration of the 
Defects liability period or if different guarantee periods shall become applicable 
to different parts of the work, after the expiration of the latest of such periods and 
as soon as any and all work to be made good is completed to the satisfaction of 
the Consignee/ Project Manager and the competent Authority. 

GCC 84.1 The date by which “as-built” drawings (if any) are required is : Within one month 
from the date of PAC 

 The date by which maintenance manuals are required is : Within one month from 
the date of PAC 

GCC 84.2 The amount to be withheld for failing to produce “as-built” drawings and/or 
operating and maintenance manuals by the date required is  :  

No money will be withheld but Final Acceptance Certificate shall not be issued 
until the submission of “as-built” drawings (if any) and/or maintenance manuals 

GCC 90.1 The percentage to apply to the contract value of the works not completed, 
representing the Procuring Entity’s additional cost for completing the 
uncompleted Works, is twenty (20) percent. 

GCC 94.2 (b)  The Adjudicator jointly appointed by the parties is: Will be appointed as and 
when necessary. 

Name: 

Address: 

Tel No: 

Fax No: 

e-mail address: 

GCC 94.2(b) In case of disagreement between the parties, the Appointing Authority for the 
Adjudicator is the President of the Institution of Engineers, Bangladesh. 

GCC 94.3 (b) The arbitration shall be conducted in the place mentioned below; 

Dhaka, Bangladesh 

New Clause 
GCC 95 

Approval of Engineering Data (if any) 
 
Five (5) copies of each drawings and necessary data shall first be submitted to 
Engineer. Two copies of drawings and data shall be returned to the Contractor 
marked "APPROVED”  "APPROVED AS NOTED", "RETURNED FOR CORRECTION" 
within 21 days after receipt from the Contractor. If drawings submitted for 
approval are not returned within 21 days after receipt by the Engineer, the 
Contractor shall notify Engineer of such fact, and if the drawings still have not 
been returned within 15 days after such notice the Contractor may proceed as if 
drawings have been returned approved. When the drawings and data are 
returned marked "APPROVED AS NOTED" or "RETURNED FOR CORRECTION" 
the corrections or changes shall be made and five (5) revised copies shall be 
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submitted to Engineer. Two copies of the revised drawings and data will be 
returned to the Contractor by (15) days from the receipt of the same with due 
approval, if not anything otherwise specified. 
 
The approval by the Engineer of drawing and data submitted by the Contractor 
will cover only general conformity to the plans and specifications and the 
external connections and dimensions which affect the plant arrangement. This 
approval of drawings returned marked "APPROVED" or "APPROVED AS NOTED" 
will not constitute a blanket approval of all dimensions, quantities and details of 
the materials, equipment, device or item shown and does not relieve the 
Contractor from any responsibility for errors or deviations from the Contract 
requirements. 

 
All drawings and data after final procession by BPDB shall become a part of the 
Contract document and the work shown or described thereby shall be performed 
in conformity therewith unless otherwise required by BPDB 

 

When the work is completed, two copies of all final approved drawings on AO Size 
Paper and 1 (One) soft copy shall be sent by the Contractor to the  Consignee/ 
Project Manager. 

New Clause 
GCC 96 

Shipping Documents 

 
No goods will be shipped without prior instruction from the Procurement Entity. 
Each set of shipping documents will comprise the following: 
 

1. Bill of Lading 1 copy  
2. Invoice 1 copy  
3. Shipping Specification 1 copy  
4. Freight paid memo 1 copy  
5. Insurance premium paid memo 1 copy  
6. Packing list 1 copy  
7. Maker Certificate of Country of Origin 1 Copy 

 
The invoices and shipping specifications shall bear the Insurance cover note 
number. 
 
The shipping documents described above shall be received by BPDB at the latest 
one week before arrival of cargoes at the port of destination. Set of shipping 
documents shall be submitted to as follows: 

1. Director, Purchase, BPDB, Dhaka. 

2. Consignee/ Project Manager 

3. Director, Clearance & Movement, BPDB, Chittagong. 

4. Director, Finance, BPDB, Dhaka. 

5. Deputy Director, Clearance & Movement, BPDB, Chittagong/ Dhaka/ Khulna. 

6. Deputy Director, Insurance, BPDB, Dhaka. 
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New Clause 
GCC 97 

Packing 

All equipment and materials shall be suitably coated, wrapped or duly covered in 
boxes for export shipment and to prevent damage during handling and storage 
at the site. Card-board containers shall be enclosed in a solid wooden container. 
Equipment and process materials shall be packed and semi-knocked down to the 
extent possible to facilitate handling and storage and to protect bearings and 
other machine surfaces from oxidation. Each container or bundle shall be 
reinforced with steel strapping in such a manner that breaking of one strap will 
not cause complete failure of the packaging. The packing shall be of best 
standards to withstand rough handling and to provide suitable protection from 
tropical weather while in transit and while awaiting erection at the site. 

Equipment and materials in wooden cases or crates shall be properly cushioned 
to withstand the abuse of handling, transportation and storage. Packing shall 
include preservatives suitable to tropical conditions. All machine surfaces and 
bearing shall be coated with oxidation preventive compound. All parts subject to 
damage when in contact with water shall be coated with suitable grease and 
wrapped in heavy asphalt or tar impregnated paper. 
 
Crates and packing materials used for shipping will become the property of 
BPDB but the Contractor will be allowed to use the same for the work as needed 
but the remaining material shall be turned over to BPDB upon completion of the 
project. 
 

Packing or shipping units shall be designed within the limitations of the 
unloading facilities of the receiving ports and the ship which will be used. Ships 
with special heavy capacity unloading rigging may be required for large units of 
equipment. 
 

It shall be the Contractor's responsibility to investigate these limitations and to 
provide suitable packing and shipping to permit unloading at Chittagong / 
Dhaka. 
 

Each package or shipping unit shall be clearly marked or stenciled on at least two 
sides as follows : 
   
 
 
 

BANGLADESH POWER DEVELOPMENT BOARD 
Hathazari 100 MW Peaking Power Station, BPDB 

New Clause 
GCC 98 

Release of Liability 

The acceptance by the Contractor of the last payment shall operate as, and shall 
be, a release to the BOARD and every officer, agent and employee thereof, from 
all claims and liability hereunder for anything done or furnished for or relating 
to the work, or for any act or neglect of the BOARD or of any person relating to 
or the affecting the work. 

The last payment by the BOARD to the Contractor shall constitute final 
acceptance of all work performed under this Contract and shall release the 
Contractor and  his  surety,  from  all  Contractual  liabilities  and responsibilities 
to the BOARD except these liabilities assumed under the Warranty clause PCC 
[GCC 57.1] of these Special Conditions or arising out of hidden defects. 

In the event a suit were to be instituted in Bangladesh against the BOARD and 
the Contractor as defendants neither shall be released from his respective 
liabilities under this Contract. 
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Appendix to the Tender – Not Applicable 
 
 
 

[In Tables below, the Procuring Entity shall indicate the source and base values 
with dates of Indexes, unless otherwise instructed to be quoted by the Tenderer, 
for the different Cost Components and mention its Weightings or Coefficients] 

 
 
 

Table 1.1: Price Adjustment Data – Not Applicable 
[ ITT Sub Clause 27.10: To be provided by the Procuring Entity] 

 
 

   

Index Descriptions Base Value Sources of Index 

 

 

  

   

   

   

   

 

 

  

 
Note:  
1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of 

Statistics (BBS) unless otherwise mentioned by the Procuring Entity or instructed 
to be quoted by the Tenderer.  

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if 
quoted by the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days 
prior to the deadline for submission of the Tenders. 
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Table 1.2: Price Adjustment Data – Not Applicable 
[ GCC Sub Clause 71.1: To be provided by the Procuring Entity] 

 
 

Item 
Group 

Bill No. if 
applicable 

Index 
Descriptions 

Coefficients or 
Weightings for 
non-adjustable 
Cost Component 

Coefficients or Weightings for adjustable 
Cost Components 

Total 

a b c d e f g h i j 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 
 
 
 
 
Note: 
The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring 
Entity based on the proportion of components involved in the work items caused to be impacted 
by rise and fall in its prices. 
 
 
 
 
 
 
 
 
 
 
 

 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 82 

Section 5. Tender and Contract Forms 
 

Form Title 

 Tender Forms 

PW3 – 1 Tender Submission Letter 

PW3 – 2 Tenderer Information  

PW3 – 3 JV Partner Information (if applicable) 

PW3 – 4 Subcontractor Information (if applicable) 

PW3 – 5 Personnel Information  

PW3 – 6 Bank Guarantee for Tender Security (when this option is chosen) 

  

  

Contract Forms 

PW3 – 7 Notification of Award  

PW3 – 8 Contract Agreement 

PW3 – 9 Bank Guarantee for Performance Security (when this option is chosen) 

PW3 –10 Bank Guarantee for Advance Payment (if applicable) 

PW3 –11 Bank Guarantee for Retention Money  Security (when this option is chosen) 

  

 
Forms PW3-1 to PG4-5,PW3 -6, & PW3-12 comprises part of the Tender Format and should be 
completed as stated in ITT Clauses 24. 
 
Forms PW3-7 to PW3 -11comprises part of the Contract as stated in GCC Clause 6. 
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Tender Submission Letter (Form PW3-1) 
 

[This letter should be completed and signed by the Authorised Signatory 
preferably on the Letter-Head Pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 
 
 We, the undersigned, offer to execute in conformity with the Conditions of Contract and 
associated Contract documents, the following Works and Physical services, viz: 

 
 

 
In accordance with ITT Clauses 27 and 28, the following prices and discounts apply to 

our Tender: 
 

The Tender Price is: 

(ITT Sub Clause 27.1) 

[in figures] 

[in words] 

The unconditional discount for being 
awarded more than one lot in this package is: 

(ITT Sub Clause 27.6) 

Tk [in figures] 

Taka [in words] 

The methodology for application of the 
discount is: 

[state the methodology]. 

The advance payment is: 

(GCC Sub Clause 75.1) 

[state the amount based on  percentage of the 
Tender Price] 

 

and we shall accordingly submit an Advance Payment Guarantee in the format shown in 
Form PW3–10. 

 In signing this letter, and in submitting our Tender, we also confirm that: 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 33.1) and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

(b) a Tender Security is attached in the form of a [state pay order, bank draft, bank 
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 35.1) 
and valid for a period of twenty eight (28) days beyond the Tender validity date;  
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(c) if our Tender is accepted, we commit to furnishing a Performance Security 
within the time stated under ITT Sub Clause 65.2 in the amount stated in the 
Tender Data Sheet (ITT Sub Clauses 64.1 and 64.1) and in the form specified in 
the Tender Data Sheet (ITT Sub Clause 65.1) valid for a period of twenty eight 
(28) days beyond the date of issue of the  Completion Certificate  of the Works; 

(d) we have examined and have no reservations to the Tender Document, issued by 
you on [insert date];  including Addendum to Tender Document No(s) [state 
numbers] , issued in accordance with the Instructions to Tenderers (ITT Clause 
11). [insert the number and issuing date of each addendum; or delete this sentence 
if no Addendum has been issued]; 

(e) we, including as applicable, any JVCA partner or Subcontractor for any part of 
the contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 

(f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 
Clause 40.3 

             or 

we are submitting this Tender as the partners of a JVCA, comprising the 
following other partners in accordance with ITT Sub Clause 40.3; 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   

(g) we are not a Government owned entity as defined in ITT Sub Clause 5.3  

             or 

we are a Government owned entity, and we meet the requirements of ITT Sub 
Clause 5.3; 

(h) we, including as applicable any JVCA partner, declare that we are not associated, 
nor have been associated in the past, directly or indirectly, with a consultant or 
any other entity that has prepared the design, specifications and other 
documents 

            in accordance with ITT Sub Clause 5.5; 

(i) we, including as applicable any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have not been declared ineligible by 
the Government of Bangladesh on charges of engaging in corrupt, fraudulent, 
collusive or coercive practices in accordance with ITT Sub Clause 5.6; 

(j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 
not to indulge in such practices in competing for or in executing the Contract; 

 

(k) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 
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Activity or part of the Works Name of Subcontractor with  Location 
and District 

  

  

  

(l) we, including as applicable any JVCA partner, confirm that we do not have a 
record of poor performance, such as abandoning the works, not properly 
completing contracts, inordinate delays, or financial failure as stated in ITT  
Clause 5.7, and that we do not have, or have had, any litigation against us, other 
than that stated in the Tenderer Information (Form PW3-2); 

(m) we are not participating as Tenderers in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute 
the acceptance of our Tender and shall become a binding Contract between us, 
until a formal Contract is prepared and executed; 

(n) we, including as applicable any JVCA partner, confirm that we do not have a 
record of insolvency, receivership, bankrupt or being wound up, our business 
activities were not been suspended, and it was not been the subject of legal 
proceedings in accordance with ITT Sub Clause 5.8; 

(o) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.9;   

(p) we understand that you reserve the right to reject  all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderers, in accordance 
with ITT Clause 60. 

Signature: [insert signature of authorised representative of 
the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign 
accordingly].Attachment 1: 
[ITT Sub Clause 40.3] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer  
 
[and, if applicable] 
Attachment 2: 
[ITT Sub Clause 29.2(b)] 
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement  
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Tenderer Information (Form PW3-2) 
 

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of Lots: [indicate number of Lot(s)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5& 29] 

1.1 Nationality of individual or country 
of registration 

 

 

1.2 Tenderer’s legal title 

 

 

1.3 Tenderer’s registered address  

 

 

 

 

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 If there is no history of litigation or no pending litigation then state opposite “None”. If there is 
a history of litigation, or a number of awards, against the Tenderer provide details below 

  

 A. Arbitration Awards made against 
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 Year Matter in dispute Value of 
Award 

Value of 
Claim 

     

     

     

     

 B. Arbitration Awards  pending  

 Year Matter in dispute Value of Claim 

    

    

    

1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable  for National Tenderers  

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number(TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause32] 

2.1 General Experience in Construction Works of Tenderer  

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and Name of Contract 

Name and Address of Procuring Entity 

Brief description of Works 

Role of 
Tenderer 

[Prime/Su
b/Manage
ment] 

      

      

      

2.2 Specific Experience in Construction Works  of Tenderer  

Completed Contracts of similar nature, complexity and methods/construction technology 

 Contract No 

 

Name of Contract  

 

[ insert reference no] of [ insert year] 

 

[insert name] 

 Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

 Award date 

Completion date 

[insert date] 

[insert date] 
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Total Contract Value [insert amount] 

 Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

2.3 Average annual construction turnover [ITT Sub Clause15.1(a)] 

[amount invoiced to Procuring Entity(s) for each year of works in progress or completed, using 
rate of exchange at the end of the period reported] 

 Year Amount & Currency Taka or Equivalent Taka 

    

    

    

    

    

  

    

    

    

    

2.4 Financial Resources available to meet the construction cash flow [ITT Sub-Clause 15.1(b)] 

 No Source of Financing Amount Available 

    

    

    

    

In order to confirm the above statements the Tenderer shall submit , as applicable, the documents 
mentioned in ITT Sub Clause 32.1(a), (b), (c)& (d)  

2.5 Contact Details [ITT Sub Clause 32.1 (g) & (i) 

 Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s) 
that may provide references, if contacted by this Procuring Entity 

 

2.6 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITTSubClause32.1(e)] 
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 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

   

   

[Tenderer to complete details of as many personnel as are applicable.Each personnel listed above 
should complete the Personnel Information (Form PW3-5)] 

2.7 Major Construction Equipment proposed to carry out the Contract [ITTSubClause32.1(f)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to 
be purchased 

(state owner, lessor 
or seller) 

    

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 
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JVCA Partner Information (Form PW3-3) 
 

[This Form should be completed by each JVCA partner]. 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 

1. Eligibility Information of the JVCA Partner [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or country 
of Registration 

 

 

1.2 JVCA Partner’s legal title 

 

 

1.3 JVCA Partner’s registered address  

 

 

 

 

1.4 JVCA Partner’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Other 

(please describe, if applicable) 

 

1.5 JVCA Partner’s year of registration  

1.6 JVCA Partner’s authorised representative details 

 Name  

 National ID number   

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Sub Cause 13] 

 If there is no history of litigation or no pending litigation then state “None”. If there is a history 
of litigation, or a number of awards, against the JVCA Partner provide details below: 

 A. Arbitration Awards made against 

 Year Matter in dispute Value of Value of 
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Award  Claim 

     

     

     

 B. Arbitration Awards  pending  

 Year Matter in dispute Value of Claim 

    

    

    

1.8 JVCA Partner to attach copies of the 
original documents mentioned aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for  national JVCA Partners only                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

1.9 JVCA Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JVCA Partner’s Tax Identification 
Number (TIN) 

 

[The foreign JVCA Partners, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured [ITT Sub Clause 18.2 & 18.3] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JVCA Partner [ITT Clause 32] 

3.1 General Experience in Construction Works  of JVCA Partner   

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and & Name of Contract 

Name and Address of Procuring Entity 

Brief description of Works 

Role of 
JVCA 
Partner 

[Prime/Su
b/Manage
ment] 

      

      

      

3.2 Specific Experience in Construction Works  of JVCA Partner   

Completed Contracts of similar nature, complexity and methods/construction technology 

 Contract No 

 

Name of Contract  

 

[ insert reference no] of [ insert year] 

 

[insert name] 

 Role in Contract Prime Contractor  Subcontractor Management Contractor 
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[tick relevant box] 

 Award date 

Completion date 

Total Contract Amount 

[insert date] 

[insert date] 

[insert amount] 

    

 Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

Brief description with 
justifications of the 
similarity compared to 
the Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

3.3 Average annual construction turnover [ITT Sub Clause 15.1 (a)]   

[amount invoiced to Procuring Entity(s) for each year of work in progress or completed, using 
rate of exchange at the end of the period reported] 

 Year Amount & Currency Taka or Equivalent Taka 

    

    

    

    

    

  

    

    

    

    

3.4 Financial Resources available to meet the construction cash flow [ITT Sub-Clause 15.1(b)] 

 No Source of financing Amount 
available 

    

    

 In order to confirm the above statements the JVCA Partner shall submit , as applicable, the 
documents mentioned  in ITT Sub Clause 32.1 (a), (b), (c) &  (d)  

3.5 Contact Details [ITT Sub Clause 32.1 (g) & (i) 

Name, address, and contact details of Tenderer’s Bankers and other Procuring Entity(s) that 
may provide references if contacted by this Procuring Entity 
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3.6 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(e)] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

   

   

 [Tenderer to complete details of as many personnel as are applicable. Each personnel listed 
above should complete the Personnel Information (Form PW3-5)] 

3.7 Major items of Construction Equipment proposed for carrying out the works [ITT Sub-
Clause 32.1(f)] 

 Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to 
be purchased 

(state owner, leaser 
or seller) 

    

    

    

    

[Tenderer to list details of each item of Major equipment, as applicable] 
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Subcontractor Information (Form PW3-4) 
 

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or country 
of Registration 

 

 

1.2 Subcontractor’s legal title 

 

 

1.3 Subcontractor’s registered address  

 

 

 

1.4 Subcontractor’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Other 

(please describe) 

 

1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies of the 
following original documents 

All documents to the extent relevant to ITT Clause 5 
and 29 in support of its qualifications  

The following two information are applicable for national  Subcontractors                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 

 

1.9 Subcontractor’s Tax Identification 
Number(TIN) 
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[The foreign Subcontractors , in accordance with ITT sub Clause 5.1, shall provide evidence  by a 
written declaration to that effect  to demonstrate that it meets the criterion] 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 

2.1 Elements of Activity Brief description of Activity 

   

   

2.2      List of Similar Contracts in which the proposed  Subcontractor had been engaged 

 Name of Contract and 
Year of Execution 

 

Value of Contract  

Name of Procuring 
Entity 

  

Contact Person and 
contact details 

  

Type of Work 
performed  
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Personnel Information (Form PW3-5) 
 

[This Form should be completed for each person proposed by the Tenderer on Form PW3-2 & PW3-3, where applicable] 

 

 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 

A. Proposed Position (tick the relevant box) 

 Service Engineer   Prime Candidate  Alternative Candidate 

 Technician / Foreman   Prime Candidate  Alternative Candidate 

 Semi skilled Technician   Prime Candidate  Alternative Candidate 

B. Personal Data 

Name  

Date of Birth  

Years overall experience  

National ID Number  

Years of employment with the 
Tenderer 

 

Professional Qualifications: 

1. 

2. 

3. 

4. 

 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of Procuring Entity:  

Address of Procuring Entity:  

 

Present Job Title:  

Years with present Procuring Entity:  

Tel No: 

 

Fax No: e-mail address: 
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Contact [manager/personnel officer]: 

 

D. Professional Experience 

Summarise professional experience over the last twenty years, in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project. 

 From To Company / Project / Position / Relevant technical and management 
experience. 

1    

2    

3    

4    

5    

 
 
 
 
 
 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 98 

Bank Guarantee for Tender Security (Form PW3-6) 
 

[This is the format for the Tender Security to be issued by a scheduled bank of Bangladesh or by a foreign bank duly 
endorsed/authenticated by a scheduled bank of Bangladesh in accordance with ITT Clause 35 & 36] 

 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

To: 
 
[Name and address of the Procuring Entity] 
 

 

 
TENDER GUARANTEE No:  

 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to 
submit to you its Tender dated [date of Tender] (hereinafter called “the Tender”) for the execution of 
the Works of [description of works] under the above Invitation for Tenders (hereinafter called “the 
IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tender must be supported by a 
Bank Guarantee for Tender Security. 
 
At the request of the Tenderer, we [name of bank] hereby irrevocably undertake to pay you, without 
cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount in figures 
and words] upon receipt by us of your first written demand accompanied by a written statement that 
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

a. has withdrawn its Tender after opening of Tenders but within the validity of the Tender   
Security; or         

b. refused to accept the Notification of Award (NOA) within the period as stated under ITT; 
or  

c. failed to furnish Performance Security within the period stipulated in the NOA; or  

d. refused to sign the Contract Agreement by the time specified in the NOA; or 

e. did not accept the correction of the Tender price following the correction of the   
arithmetic errors as stated under ITT. 

 

 
This guarantee will expire  
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of  a copy of the Contract 
Agreement signed by the Tenderer  or  a copy of the Performance Security  issued to 
you in accordance with the ITT; or 

(b) if the Tenderer is not the successful Tenderer, twenty eight (28) days after the 
expiration of the Tenderer’s Tender validity period, being [date of expiration of the 
Tender validity  plus twenty eight (28) days ]. 

 
Consequently, we must receive at the above-mentioned office any demand for payment under this 
guarantee on or before that date. 
 
 

 

 
Signature 

 

 
Signature 
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Notification of Award (Form PW3-7) 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 
 

 

 
This is to notify you that your Tender dated [insert date] for the execution of the Works for 
[name of project/Contract] for the Contract Price of Tk [state amount in figures and in words], as 
corrected and modified in accordance with the Instructions to Tenderers, has been approved 
by [name of Procuring Entity]. 
 
You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days of 
its issuance pursuant to ITT Sub Clause 63.1 

ii. furnish a Performance Security in the form as specified and in the amount of 
Tk [state amount in figures and words] ,within twenty eight (28) days of 
issuance of this Notification of Award  but not later than (specify date), in 
accordance with ITT Clause 65. 

iii. sign the Contract within twenty eight (28) days of issuance of this 
Notification of Award  but not later than (specify date), in accordance with 
ITT Sub Clause 69.2. 

 

You may proceed with the execution of the Works only upon completion of the above tasks. You 
may also please note that this Notification of Award shall constitute the formation of this 
Contract    which shall become binding upon you.  

 
We attach the draft Contract and all other documents for your perusal and signature. 
 
 
 
 
 
 

  
 
Signed 

  
Duly authorised to sign for and on behalf of 
[name of Procuring Entity] 

  
Date: 
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Contract Agreement (Form PW3-8) 
 
THIS AGREEMENT made the [day] day of [month][year] between [name and address of Procuring 
Entity] (hereinafter called “the Procuring Entity”) of the one part and [name and address of 
Contractor] (hereinafter called “the Contractor”) of the other part: 
 
WHEREAS the Procuring Entity invited Tenders for certain works, viz, [brief description of works] 
and has accepted a Tender by the Contractor for the execution of those works in the sum of Taka 
[Contract price in figures and in words] (hereinafter called “the Contract Price”). 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract hereafter referred to. 
 
2. The documents forming the Contract shall be interpreted in the following order of priority: 

(a) the signed Contract Agreement 

(b) the  Notification of Award 

(c) the completed Tender and the appendices to the Tender 

(d) the Particular Conditions of Contract 

(e) the General Conditions of Contract 

(f) the Technical Specifications 

(g) the General Specifications 

(h) the Drawings 

(i) the priced Bill of Quantities and the Schedules 

(j) any other document listed in the PCC forming part of the Contract. 
 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to 
execute and complete the works and to remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 

 
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the laws of Bangladesh on the day, month and year first written above. 
 

 
 

For the Procuring Entity For the Contractor 

Signature   
Name 
 

  

National ID No.   
Title 
 

  

In the presence of 
Name 

  

Address   
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Bank Guarantee for Performance Security (Form PW3-9) 
 
[This is the format for the Performance Security to be issued by a scheduled bank of Bangladesh or by a foreign bank duly 

endorsed/authenticated by a scheduled bank of Bangladesh in accordance with ITT Clause 64, 65,  66 & 67] 
 

 
Contract No: [insert reference number] 
 
 

Date: [insert date] 

 
 

 

To: 
 
[ insert Name and address of Procuring Entity] 

 

 

 
PERFORMANCE GUARANTEE No:  

 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of 
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under the 
Contract. 
 
Furthermore, we understand that, according to your conditions, the Contract must be supported by a 
Bank Guarantee for Performance Security. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably undertake to pay you, 
without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount in 
figures and in words] upon receipt by us of your first written demand accompanied by a written 
statement that the Contractor is in breach of its obligation(s) under the Contract conditions, without 
you needing to prove or show grounds or reasons for your demand of the sum specified therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 

 
 
Signature 

 
 
Signature 
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Bank Guarantee for Advance Payment (Form PW3-10) - Not 
Applicable 

 
[This is the format for the Advance Payment Guarantee to be issued by a scheduled bank of Bangladesh or by a foreign 

bank duly endorsed/authenticated by a scheduled bank of Bangladesh in accordance with GCC Clause 75] 
 

 
Contract No: [insert reference number] 
 

Date: [insert date] 

To: 
 

[insert Name and address of the Procuring 
Entity] 

 

 

 
ADVANCE PAYMENT GUARANTEE No:  

 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of 
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under the 
Contract. 
 
Furthermore, we understand that, according to your Conditions of Contract under GCC Clause 75, the 
Advance Payment on Contract must be supported by a Bank Guarantee. 
 
At the request of the Contractor, we [insert name of bank] hereby irrevocably undertake to pay you, 
without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount in 
figures and in words] upon receipt by us of your first written demand accompanied by a written 
statement that the Contractor is in breach of its obligation(s) under the Contract conditions, without 
you needing to prove or show grounds or reasons for your demand of the sum specified therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to be 
performed, or of any of the Contract documents which may be made between the Procuring Entity 
and the Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 
This guarantee is valid until [insert date of validity of guarantee], consequently, we must receive at 
the above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 

 
 
Signature 

 
 
Signature 
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Bank Guarantee for Retention Money Security(Form PW3-11) – N/A 
[This is the format for the Retention Money Guarantee to be issued by a scheduled bank of Bangladesh or by a foreign bank duly 

endorsed/authenticated by a scheduled bank of Bangladesh in accordance with GCC Sub Clause 72.3] 

 
 

Demand Guarantee 
 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary:[insert Name and Address of the Procuring Entity]   

Date:      [insert date] 

RETENTION MONEY GUARANTEE No.: [insert number] 

 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has entered 
into Contract Number [insert reference number of the Contract] dated [insert date] with you, for the 
execution of  [insert name of Contract and brief description of Works] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified for 
payment, payment of Tk. [insert the amount of the second half of the Retention Money] which becomes 
due after the Defects Liability Period has passed and certified in the form of Defects Correction Certificate, 
is to be made against a Retention Money Guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka [insert amount in 
words]) upon receipt by us of your first demand in writing accompanied by a written statement stating 
that the Contractor is in breach of its obligation under the Contract because the Contractor failed to 
properly correct the defects duly notified in respect of the Works. 

It is a condition for any claim and payment under this guarantee to be made that the payment of the 
second half of the Retention Money referred to above must have been received by the Contractor on its 
account number[insert A/C no] at [name and address of Bank]. 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty eight (28) 
days beyond the Defects Liability Period]. Consequently, we must receive at the above-mentioned 
office any demand for payment under this guarantee on or before that date. 

 
 
 
Signature 

 
 
Signature 
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Manufacturer’s Authorisation & Warranty/Guarantee 
Letter (Form PW3 – 5(a)) 

 
[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the 
instructions indicated. This letter of authorization should be on the letterhead of the Manufacturer 
and should be signed by a person with the proper authority to sign documents that are binding on 
the Manufacturer.  The Tenderer shall include it in its tender.] 

 
Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  

To: 
[Name and address of Purchaser] 
 

 

 
WHEREAS 
 
We [insert complete name of Manufacturer/ authorized entities of manufacturer], 
 
who are official manufacturers/ authorized entities of manufacturer [insert name of 
manufacturer] of [insert type of goods manufactured], having factories at [insert full 
address of Manufacturer’s factories], do hereby  
 
authorize [insert complete name of Tenderer] to  supply the following Goods, 
manufactured by us [insert name and or brief description of the Goods]. 
 
We hereby extend our full guarantee and warranty as stated under GCC Clause 57.1 of 
the General Conditions of Contract, with respect to the Goods offered by the above 
Tenderer. 
 
Signed: [insert signature(s) of authorized representative(s) of the Manufacturer/ authorized 

entities of manufacturer]  

 

Name: [insert complete name(s) of authorized representative(s) of the Manufacturer/ 

authorized entities of manufacturer]  

Address: [insert full address including Fax and e-mail] 

Title: [insert title] 
 
 
Date: [insert date of signing] 
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Section 6.  Bill of Quantities (Price Schedules) 

Schedule1.1:  For Goods (Schedule Maintenance Spare Parts) 
[Group B Tenders: Goods Manufactured outside Bangladesh, to be imported] 

 

Invitation for Tender No:  Date:  

Tender Package No:  Package Description: [enter description as specified in Section 6] 

Tender Lot No:  Lot Description: [enter description as specified in Section 6] 

 

1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

1.  Paper insert kit 473063  Pcs 13       

2.  Sealing set for injection valve 167044  Pcs 230       

3.  O-ring 156161  Pcs 60       

4.  Glue compound 387020  Pcs 11       

5.  Sealing set 476009  Pcs 11       

6.  Sealing ring 476018  Pcs 44       

7.  O-ring 476019  Pcs 44       

8.  O-ring 476022  Pcs 22       

9.  O-ring 476023  Pcs 44       

10.  Sealing ring 476027  Pcs 44       

11.  Filter candle 471063  Pcs 858       

12.  Sealing set 471126  Pcs 2       

13.  O-ring 223005  Pcs 11       

14.  O-ring 145019  Pcs 100       

15.  O-ring 145021  Pcs 480       

16.  O-ring 100015  Pcs 44       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

17.  Gov overhaul kit 220395  Pcs 11       

18.  Gasket 223112  Pcs 25       

19.  Overhaul kit for booster 220396  Pcs 11       

20.  Sealing set 473081  Pcs 12       

21.  Sealing set hyd Cyl Main bearing 100142  Pcs 121       

22.  Gasket set for FF2110M035 916045078  Pcs 22       

23.  
F 30/1 CHEVRONET filter 

(Size:595*595*150) 
8039900246  Pcs 160 

      

24.  MINOR KIT G053 ACG 045X7 XTXX 191242  Pcs 1       

25.  Service kit 4 O-rings ALF-578628-05  Pcs 12       

26.  O ring 223020  Pcs 11       

27.  O ring 223021  Pcs 22       

28.  O ring 131071  Pcs 33       

29.  O ring 131073  Pcs 12       

30.  O ring 131006  Pcs 33       

31.  O ring 131027  Pcs 32       

32.  O ring 377002  Pcs 121       

33.  Flexible hose 223160  Pcs 12       

34.  Maintenance Kit L1/L2 PABA156487  Pcs 12       

35.  PT100 for stator winding  PAAE082449  Pcs 3       

36.  PT100 for cold cooling air  PAAE174550  Pcs 5       

37.  
PT100 for sleeve bearings (radial bearing 

surface) 
ABBIN1016  Pcs 5 

      

38.  Varistor ABBIN0463  Pcs 4       

39.  Diode PAAE013811  Pcs 6       

40.  Double AVR system (Updated one) PAAF236226  Pcs 1       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

41.  1PT - Voltage transformer for excpower PAAF969983  Pcs 1       

42.  
3CT - Current transformer for short 

circuit excpower 
PAAF082356  Pcs 2 

      

43.  
2CT - Current transformer for actual 

value measurement 
 PAAE054819  Pcs 2 

      

44.  
4CT - Current transformer for 

differential protection 
PAAF082357  Pcs 2 

      

45.  Inlet Air Filters ABBIN0469  Pcs 6       

46.  Anticondensation heater PAAG006408  Pcs 1       

47.  Auxiliary terminal box B3A  PABA368951  Pcs 2       

48.  Drive-end sleeve bearing PAAE181836  Pcs 1       

49.  Non-drive-end sleeve bearing PAAE044055  Pcs 1       

50.  PV Bushing 3555-059  Pcs 5       

51.  PV Plunger 3548-053  Pcs 4       

52.  Oil filler cup 6611-837  Pcs 6       

53.  Grommet 36637-10  Pcs 6       

54.  Nozzle Assy 1297-105  Pcs 6       

55.  Accumulator piston 360022  Pcs 6       

56.  Magnet 36637-14  Pcs 6       

57.  Filter 3005-533  Pcs 10       

58.  oil gauge 1832-129  Pcs 4       

59.  O ring 1355-177  Pcs 10       

60.  Regulator 36637-7  Pcs 9       

61.  Spring 167014  Pcs 1       

62.  screw 167051  Pcs 20       

63.  Nozzle nut 167017  Pcs 5       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

64.  Shaft 224062  Pcs 12       

65.  Pipe 223025  Pcs 15       

66.  Pipe 223026  Pcs 15       

67.  Pipe 223029  Pcs 4       

68.  Pipe union 223038  Pcs 10       

69.  Injection pipe 167012  Pcs 30       

70.  Connection piece 167196  Pcs 20       

71.  Cylinder head safety valve 125010  Pcs 3       

72.  Injection pump 165001  Pcs 2       

73.  Pump cover 165059  Pcs 1       

74.  Spare part set 177027  Pcs 2       

75.  Clamping ring 181292  Pcs 5       

76.  Flexible coupling 182017  Pcs 1       

77.  HT water pump 191001  Pcs 1       

78.   Maintenance kit  452102  Pcs 30       

79.  Spare parts kit 145030  Pcs 10       

80.  O-ring 120003  Pcs 420       

81.  Tappet roller 145009  Pcs 300       

82.  Roller pin 145010  Pcs 24       

83.  Pressure test device 800109  Pcs 1       

84.  Tools for cylinder head 800159  Pcs 1       

85.  Main lube oil pump 181001  Pcs 1       

86.  Bearing bush 224083  Pcs 48       

87.   Bearing bush 213020  Pcs 1       

88.   Bearing bush 224031  Pcs 48       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

89.  Thrust bearing 224053  Pcs 24       

90.  Bearing bush 228054  Pcs 12       

91.  Bearing bush 213035  Pcs 24       

92.  Shut-down mechanism 213001  Pcs 3       

93.  Stop lever 213002  Pcs 10       

94.  Start blocking device 214001  Pcs 5       

95.  Main starting valve 357017  Pcs 5       

96.  Bonnet assembly 217087  Pcs 4       

97.  Spare parts and sealing set 217046  Pcs 10       

98.  Bush 211006  Pcs 40       

99.  Spring 211008  Pcs 40       

100.  O-ring 211016  Pcs 10       

101.  O-ring 211017  Pcs 40       

102.  Tube 3584438  Pcs 152       

103.  Cone block 3584441  Pcs 180       

104.  Over speed trip device 228010  Pcs 4       

105.  O'ring 217025  Pcs 20       

106.  O'ring 217029  Pcs 20       

107.  O'ring 217047  Pcs 20       

108.  Gasket 217003  Pcs 20       

109.  Pipe union 357023  Pcs 12       

110.  Pipe union 357391  Pcs 12       

111.  Pipe 357073  Pcs 12       

112.  pipe union 357031  Pcs 12       

113.  Rocker arm cover 107505  Pcs 2       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

114.  Booster motor 223027  Pcs 2       

115.  Charge air cooler 
476001(0114) 

PAAE 206032 
 Pcs 1 

      

116.  Push rod 145001  Pcs 2       

117.  Connecting rod 111011  Pcs 3       

118.  Valve tappet 145018  Pcs 2       

119.  ACTUATOR 220001  Pcs 1       

120.  Filter cartridge B110021019  Pcs 32       

121.  Sealing set for cylinder head replacement 120015  Pcs 100       

122.  Lubricating oil filter 471056  Pcs 3       

123.  Filter Cartridge 471064  Pcs 3       

124.  Gasket 200018  Pcs 10       

125.  Gasket 120012  Pcs 10       

126.  Gudgeon pin 113010  Pcs 3       

127.  
Cylinder unit overhaul set with gudgeon 

pin 
912004  Pcs 1 

      

128.  Antipolishing ring 100003  Pcs 4       

129.  Piston 113001  Pcs 2       

130.  Cylinder Head 120001  Pcs 2       

131.  Plate 100092  Pcs 5       

132.  Screw 100112  Pcs 20       

133.  Water Jacket 100115  Pcs 5       

134.  Relief valve 107016  Pcs 5       

135.  Valve  107094  Pcs 2       

136.   Gasket 107664  Pcs 2       

137.  Piston crown 113003  Pcs 5       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

138.  Securing ring 113009  Pcs 10       

139.  O-ring 113013  Pcs 40       

140.  Sealing push-in cap 120014  Pcs 20       

141.  Seat ring for exhaust valve  120022  Pcs 34       

142.   Sealing push-in cap 120050  Pcs 40       

143.  Sealing set for cylinder head overhaul 120054  Pcs 50       

144.  O-ring 121005  Pcs 50       

145.  Inlet Valve 121012  Pcs 12       

146.  Snap ring 148003  Pcs 5       

147.  Starting air cam 148024  Pcs 2       

148.  Lifter complete 161001  Pcs 4       

149.  Pump Element 165023  Pcs 12       

150.  Sealing Set 165080  Pcs 25       

151.  Injector Yoke 167006  Pcs 15       

152.  Injector Nut 167007  Pcs 20       

153.  Adjusting Screw 167018  Pcs 10       

154.  Prelubrication Pump 182018  Pcs 1       

155.  Service kit 181077  Pcs 1       

156.  Valve kit 181078  Pcs 2       

157.  Flexible Hose 372291  Pcs 8       

158.  Centrifugal Filter 473001  Pcs 3       

159.  
Flexible hose,cleaning water to turbo 

charger 
FH502  Pcs 10 

      

160.   Damping Wire 21007  Pcs 5       

161.   Locking Plate set 97115  Pcs 5       

162.  Spare part Kit  156380  Pcs 7       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

163.  Nozzle 167020  Pcs 230       

164.  Push rod 167013  Pcs 220       

165.  Nozzle holder 167046  Pcs 5       

166.  Sealing set 474043  Pcs 4       

167.  Washer 223009  Pcs 5       

168.  Retaining ring  223023  Pcs 4       

169.  Pin 131025  Pcs 11       

170.  Bearing 223019  Pcs 11       

171.  Thrust bearing kit 100341  Pcs 9       

172.  Main bearing kit 100342  Pcs 10       

173.  Spare Part Kit 156379  Pcs 24       

174.  Floating labyrinth seal PAAE103239  Pcs 6       

175.  Curil T PABA351995  Pcs 2       

176.  1S-Circuit Breaker PAAE099088  Pcs 4       

177.  2S-Circuit Breaker PAAE046323  Pcs 4       

178.  5S-Circuit Breaker PAAE046323  Pcs 3       

179.  Pipe union 357070  Pcs 5       

180.  GASKET 009420298  Pcs 1       

181.  BOOSTER SERVOMOTOR 009410346  Pcs 1       

182.   Spring 165075  Pcs 50       

183.  Spring 165077  Pcs 50       

184.  Control shaft - A 224008  Pcs 5       

185.  Control shaft - B 224072  Pcs 5       

186.  Torsional spring 224001  Pcs 20       

187.   Lever 224002  Pcs 20       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No. 

Description of Item Manufacturer’s 
Part No. 

Country 

 Of  

Origin 
  

Unit of 
Measure

ment  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 [FC] 

CIF price 
per Line 

Item 
(Col. 6  7) 

 
[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 

destination 
[Taka] 

VAT Payable 
on account of 

Supplier if 
the Contract 
is awarded 

 
[Taka] 

Total Price per 
line item 

 

FC 
(Col.8) 
 

Taka 
(Col.9) 

188.  Pin 224003  Pcs 220       

189.  Follower 224004  Pcs 10       

190.  Torsional spring 224005  Pcs 20       

191.   Shaft for lever 224018  Pcs 10       

192.   Lever 224019  Pcs 10       

193.   Screw 224020  Pcs 10       

194.  Screw bush 224069  Pcs 40       

195.  Sleeve for injection pump 224021  Pcs 20       

196.   Nut 224022  Pcs 20       

197.  Electronic module (ESM) 516387  Pcs 4       

198.  RESISTOR PAAF768867  Pcs 16       

199.  
S-TAPPING SCREW S-TAPPING 

SCREW 
004710030  Pcs 32 

      

 
Note :  Price offered in foreign currency (FC) & Bangladesh Taka Sub-Total Price for Schedule 1.1  

 
Point of Delivery as per Schedule of Requirement: [Hathazari 100MW Peaking Power Station Store] Period of  Delivery as per Schedule of Requirement: [as per PCC(GCC 2.5)] 

N.B.:  1. Manufacturer’s Name/ Country of Origin/ Model No./ Part Nos./ Product No./ Serial Nos., any other reference Nos. are mentioned as 
reference only; 

            2. Tenderer can offer equivalent part no. of the offered items.  
 

 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule 1.2: Price and Completion Schedule - Works and Related Services 
 

Invitation for Tender No:  Date:  
Tender Package No:  Package Description: [enter description as specified in Section 6] 
Tender Lot No:  Lot Description: [enter description as specified in Section 6] 

 

1 2 3 4 5 6 7 8 9 
Service  

No. 
Description of Services  Country 

of  
Origin 

Unit of 
Measurement  

Quantity 
 

Unit price 
of service  

[FC] or      
 [Taka] 

Price per line 
item of service 

 
(Col. 5 X Col. 6) 
  [FC] or   [Taka] 

VAT Payable on 
account of Supplier if 

the Contract is 
awarded 

            [Taka] 

Total Price per line 
item of service 

(Col. 7) 

FC Taka 

1. 

Providing 16000 Hours Schedule 
maintenance of Engine as per OEM Scope 
of works, Test run and synchronizing with 
Grid upto full load for any engine number, 
as mentioned in Section-7. (From Engine 
no.- 1-11). 

 Each  10 

    

2. 

Providing L-3 Schedule Maintenance  of 
Generator as per OEM Scope of work, as 
mentioned in Section-7.  (From Engine no.- 
1-11). 

 Each  10 

    

3. 
Turbo Charger (TC) Mechanical cleaning 
through sand blasting, as mentioned in 
Section-7. 

 Each  20 

    

4. 
Upgradation of start stop solenoid system 
of engines, as mentioned in Section-7. 

 Each  10 
    

5. 
Pre-Delivery Inspection as mentioned in 
PCC{GCC 54} 

 
Lot 1 

    

Note Price offered in foreign currency (FC) & Bangladesh Taka Sub-Total Price for Schedule 1.2  
Point of Delivery as per Schedule of Requirement: [Hathazari 100 MW Peaking 
Power Station] 

Period of  Delivery as per Schedule of Requirement:[ as per PCC(GCC 2.5)] 

 

 The price shall include all IT & VAT (where applicable) and other charges as per [ PCC (GCC 18)]  



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 115 

Schedule 2: Grand Summary for all price schedules  
 
Sl No Description Total F.C Total L.C 

1. Sub Total - Schedule 1.1:  for Goods    

2. Sub Total - Schedule 1.2: Price and Completion 
Schedule - Works and Related Services 

  

 Grand Total    

 
 The Grand total price shall include all IT & VAT (where applicable) and other charges as per [ PCC (GCC 18)]
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Section 7  
 

General Specification 
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7.0 Description of Plant 
 
Hathazari Power Station is situated in the district of Chittagong. The power station has 11 nos HFO 

Fired engine generator set each with capacity 8.924 MW. The type of Generator is ABB AMG 

1120MP08DSE, Manufacturer: ABB Helsinki, Finland and the Engine Type is W20V32GD, 

Manufacturer: Wartsila, Finland. 

 
7.1 Scope of Supply and works  
 

The works covered by this Tender is to supply equipment/materials/spare parts, 16K schedule 

maintenance works for Engines, Generator’s Level-3 (L-3) Schedule Maintenance Works, 

Turbocharger’s Mechanical Cleaning Works and Upgradation of start stop solenoid system of engine 

and inspection and performance test at Hathazari 100MW peaking power station. During the term 

for the provision of services, the Contractor and the experts  shall devote the appropriate time and 

attention to the performance of the Services and shall at all times act with due diligence and 

efficiency in providing the Services described in the Contract. 

The Experts proposed shall supervise and carry out the scheduled inspection/overhauling/ major 

overhauling of Generating unit and BOP equipment, testing &commissioning work of the followings 

(indicative, but not limited to): 

 
- Cylinder Heads checking, controlling, cleaning, adjusting, lubricating, overhauling and 

changing of 

o Exhaust valve roto caps 

o Indicator valves 

o Valve Clearance, Also approx. 100h after refitting of cylinder head 

o Rocker arm system for inlet or exhaust valves 

o Exhaust and inlet valve drive mechanism/seals 

o Pre-chamber nozzle 

o Fuel System 

o High voltage cables and connectors, Resistor check 

o Cylinder head: Pressure test and max. firing pressure (ignition timing) 

 

- Cylinder Liners checking, controlling, cleaning, adjusting, lubricating, overhauling and 

changing of 

o Remove liner/ check water jacket/replace sealing 

o Honing of cylinder liner 

o Carbon cutting ring 

- Pistons/Connecting Rods checking, controlling, cleaning, adjusting, lubricating, 

overhauling and changing of 

o Piston 
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o Piston Rings (Replace after honing of cylinder) 

o Gudgeon pin bushing 

o Connecting Rods Ovality control 

o Big end bearing 

- Crankshaft checking, controlling, cleaning, adjusting, lubricating, overhauling and changing 

of 

o Main Bearing and thrust washers 

o Gear wheel drive (Pump end) 

o Torsional vibration damper: Fluid sample 

o Crankshaft deflection 

o Flexible coupling. Rubber element and damper plates 

- Camshafts checking, controlling, cleaning, adjusting, lubricating, overhauling and changing 

of 

o Inlet and exhaust cams 

o Camshaft: Bearings and thrust washers 

o Camshaft drive with intermediate wheel 

o Governor drive 

- Lubricating Oil checking, controlling, cleaning, adjusting, lubricating, overhauling and 

changing of 

o Main lubricating oil pump 

o Lube oil filter by pass valves and filter elements (Change at pressure drop) 

o Air Suction oil bath filter (Clean at pressure drop) 

o Centrifugal separation filter lube oil 

o Lube oil analysis to lube oil supplier 

- Turbo Charger checking, controlling, cleaning, adjusting, lubricating, overhauling and 

changing of 

o Turbo Charger: Rotor 

o Turbo Charger: Bearings 

o Turbo Charger: Air Filters (Clean when dry) 

o Turbo Charger: Water washing of compressor (Daily) 

o Turbo Charger: VTG-parts (Variable Turbine Geometry) 

- Coolers and Cooling Water checking, controlling, cleaning, adjusting, lubricating, 

overhauling and changing of 

o Lube oil cooler (clean when necessary) 

o Jacket water cooler (clean when necessary) 

o Change air cooler 

o External cooling water system (check quarterly) 

o Cooling tower: Raw water quality (check weekly) 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 119 

o Cooling water qualities (HT/LT/jacket/raw) (checked monthly) 

o LT/raw water pump with drive and HT/jacket water pump with drive. 

- Alarm/ Control System checking, controlling, cleaning, adjusting, lubricating, overhauling 

and changing of 

o Governor with linkage and  couplings (check weekly) 

o Oil mist detector (Change filter when necessary) 

o Alarm and safety functions Engine management system 

o Pickups, flywheel and camshaft  

- Generator’s checking, cleaning, adjusting, testing, overhauling, Reconditioning and changing 

of parts (if necessary)  

- Miscellaneous 

o Start stop solenoid system of engine 

o Fuel supply module 

o Exhaust pipe installation 

o Resilient, mount of engine to be checked / damage 

7.1.1 Scope of Supply: 

1 2 3 

Line Item 

No . 

Description of Item Manufacturer’s Part No. 

1.  Paper insert kit 473063 

2.  Sealing set for injection valve 167044 

3.  O-ring 156161 

4.  Glue compound 387020 

5.  Sealing set 476009 

6.  Sealing ring 476018 

7.  O-ring 476019 

8.  O-ring 476022 

9.  O-ring 476023 

10.  Sealing ring 476027 

11.  Filter candle 471063 

12.  Sealing set 471126 

13.  O-ring 223005 

14.  O-ring 145019 

15.  O-ring 145021 

16.  O-ring 100015 

17.  Gov overhaul kit 220395 

18.  Gasket 223112 

19.  Overhaul kit for booster 220396 

20.  Sealing set 473081 

21.  Sealing set hyd Cyl Main bearing 100142 

22.  Gasket set for FF2110M035 916045078 

23.  F 30/1 CHEVRONET filter (Size:595*595*150) 8039900246 

24.  MINOR KIT G053 ACG 045X7 XTXX 191242 

25.  Service kit 4 O-rings ALF-578628-05 

26.  O ring 223020 

27.  O ring 223021 
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28.  O ring 131071 

29.  O ring 131073 

30.  O ring 131006 

31.  O ring 131027 

32.  O ring 377002 

33.  Flexible hose 223160 

34.  Maintenance Kit L1/L2 PABA156487 

35.  PT100 for stator winding  PAAE082449 

36.  PT100 for cold cooling air  PAAE174550 

37.  PT100 for sleeve bearings (radial bearing surface) ABBIN1016 

38.  Varistor ABBIN0463 

39.  Diode PAAE013811 

40.  Double AVR system (Updated one) PAAF236226 

41.  1PT - Voltage transformer for excpower PAAF969983 

42.  3CT - Current transformer for short circuit excpower PAAF082356 

43.  2CT - Current transformer for actual value measurement  PAAE054819 

44.  4CT - Current transformer for differential protection PAAF082357 

45.  Inlet Air Filters ABBIN0469 

46.  Anticondensation heater PAAG006408 

47.  Auxiliary terminal box B3A  PABA368951 

48.  Drive-end sleeve bearing PAAE181836 

49.  Non-drive-end sleeve bearing PAAE044055 

50.  PV Bushing 3555-059 

51.  PV Plunger 3548-053 

52.  Oil filler cup 6611-837 

53.  Grommet 36637-10 

54.  Nozzle Assy 1297-105 

55.  Accumulator piston 360022 

56.  Magnet 36637-14 

57.  Filter 3005-533 

58.  oil gauge 1832-129 

59.  O ring 1355-177 

60.  Regulator 36637-7 

61.  Spring 167014 

62.  screw 167051 

63.  Nozzle nut 167017 

64.  Shaft 224062 

65.  Pipe 223025 

66.  Pipe 223026 

67.  Pipe 223029 

68.  Pipe union 223038 

69.  Injection pipe 167012 

70.  Connection piece 167196 

71.  Cylinder head safety valve 125010 

72.  Injection pump 165001 

73.  Pump cover 165059 

74.  Spare part set 177027 

75.  Clamping ring 181292 

76.  Flexible coupling 182017 

77.  HT water pump 191001 

78.   Maintenance kit  452102 

79.  Spare parts kit 145030 

80.  O-ring 120003 

81.  Tappet roller 145009 

82.  Roller pin 145010 

83.  Pressure test device 800109 
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84.  Tools for cylinder head 800159 

85.  Main lube oil pump 181001 

86.  Bearing bush 224083 

87.   Bearing bush 213020 

88.   Bearing bush 224031 

89.  Thrust bearing 224053 

90.  Bearing bush 228054 

91.  Bearing bush 213035 

92.  Shut-down mechanism 213001 

93.  Stop lever 213002 

94.  Start blocking device 214001 

95.  Main starting valve 357017 

96.  Bonnet assembly 217087 

97.  Spare parts and sealing set 217046 

98.  Bush 211006 

99.  Spring 211008 

100.  O-ring 211016 

101.  O-ring 211017 

102.  Tube 3584438 

103.  Cone block 3584441 

104.  Over speed trip device 228010 

105.  O'ring 217025 

106.  O'ring 217029 

107.  O'ring 217047 

108.  Gasket 217003 

109.  Pipe union 357023 

110.  Pipe union 357391 

111.  Pipe 357073 

112.  pipe union 357031 

113.  Rocker arm cover 107505 

114.  Booster motor 223027 

115.  Charge air cooler 476001(0114) PAAE 206032 

116.  Push rod 145001 

117.  Connecting rod 111011 

118.  Valve tappet 145018 

119.  ACTUATOR 220001 

120.  Filter cartridge B110021019 

121.  Sealing set for cylinder head replacement 120015 

122.  Lubricating oil filter 471056 

123.  Filter Cartridge 471064 

124.  Gasket 200018 

125.  Gasket 120012 

126.  Gudgeon pin 113010 

127.  Cylinder unit overhaul set with gudgeon pin 912004 

128.  Antipolishing ring 100003 

129.  Piston 113001 

130.  Cylinder Head 120001 

131.  Plate 100092 

132.  Screw 100112 

133.  Water Jacket 100115 

134.  Relief valve 107016 

135.  Valve  107094 

136.   Gasket 107664 

137.  Piston crown 113003 

138.  Securing ring 113009 

139.  O-ring 113013 

140.  Sealing push-in cap 120014 
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141.  Seat ring for exhaust valve  120022 

142.   Sealing push-in cap 120050 

143.  Sealing set for cylinder head overhaul 120054 

144.  O-ring 121005 

145.  Inlet Valve 121012 

146.  Snap ring 148003 

147.  Starting air cam 148024 

148.  Lifter complete 161001 

149.  Pump Element 165023 

150.  Sealing Set 165080 

151.  Injector Yoke 167006 

152.  Injector Nut 167007 

153.  Adjusting Screw 167018 

154.  Prelubrication Pump 182018 

155.  Service kit 181077 

156.  Valve kit 181078 

157.  Flexible Hose 372291 

158.  Centrifugal Filter 473001 

159.  Flexible hose,cleaning water to turbo charger FH502 

160.   Damping Wire 21007 

161.   Locking Plate set 97115 

162.  Spare part Kit  156380 

163.  Nozzle 167020 

164.  Push rod 167013 

165.  Nozzle holder 167046 

166.  Sealing set 474043 

167.  Washer 223009 

168.  Retaining ring  223023 

169.  Pin 131025 

170.  Bearing 223019 

171.  Thrust bearing kit 100341 

172.  Main bearing kit 100342 

173.  Spare Part Kit 156379 

174.  Floating labyrinth seal PAAE103239 

175.  Curil T PABA351995 

176.  1S-Circuit Breaker PAAE099088 

177.  2S-Circuit Breaker PAAE046323 

178.  5S-Circuit Breaker PAAE046323 

179.  Pipe union 357070 

180.  GASKET 009420298 

181.  BOOSTER SERVOMOTOR 009410346 

182.   Spring 165075 

183.  Spring 165077 

184.  Control shaft - A 224008 

185.  Control shaft - B 224072 

186.  Torsional spring 224001 

187.   Lever 224002 

188.  Pin 224003 

189.  Follower 224004 

190.  Torsional spring 224005 

191.   Shaft for lever 224018 

192.   Lever 224019 

193.   Screw 224020 

194.  Screw bush 224069 

195.  Sleeve for injection pump 224021 
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N.B.:  1. Manufacturer’s Name/ Country of Origin/ Model No./ Part Nos./ Product No./ Serial 
Nos., any other reference Nos. are mentioned as reference only; 

2. Tenderer can offer equivalent part no. of the offered items. 
 

7.1.2 Scope of Works for 16K schedule maintenance of the Engines, Generator’s Level-3 

(L-3) Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works 

and Upgradation of start stop solenoid system of engine: 

A) 16K Schedule Maintenance of the Engines: 

The Contractor’s Personnel must accomplish 16K Scheduled maintenance works of the Engines. 

Maintenance works at 16000 EOH for Hathazari 100 MW Peaking Power Station shall be 

performed by authorized engineer & technician of Contractor as per the scope of works but not 

limited stated as below- 

SL  Description  Works to be performed  

i.  Centrifugal Filter  Clean the Centrifugal Filter 

 Check the Condition of bearings and shaft journals 

ii.  Control Mechanism  Maintain the Control Mechanism 

 Check for free movement, clean and lubricate 

 Check for wear in all connecting links between the 

governor and all injection pumps 

 Check the linkage connecting A- and B-Bank on engines 

iii.  Fuel Filter  Check the fuel oil filter 

 If the differential pressure indicator shows too high 

pressure drop, clean the filter cartridges (standard filter 

type) or replace them (paper cartridge type). 

 Replace the filter cartridges if they are broken or 

damaged. 

iv.  Electro-pneumatic 

stop device 

 Check the function of the stop device 

 Check the function and tripping speed of the engine- or 

plant- automation-controlled stop device 

v.  Flexible hoses  Inspect the flexible hoses visually and renew the hoses, if 

necessary 

vi.  Governor  Change the lubricating oil in the governor 

vii.  Injection valves  Inspect the injection valves 

 Test the opening pressure. Dismantle and clean the 

nozzles. Check the effective needle lift. Check the springs 

 Check and change the push rod, if necessary. Replace the 

O-rings. Check the nozzle condition in a test pump 

viii.  Turning device  Regrease the drive shaft when the turning device is 

connected and the engine is stopped 

196.   Nut 224022 

197.  Electronic module (ESM) 516387 

198.  RESISTOR PAAF768867 

199.  S-TAPPING SCREW S-TAPPING SCREW 004710030 
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SL  Description  Works to be performed  

ix.  Charge air cooler  Clean the charge air cooler 

 Measure the charge air pressure drop over the charge air 

cooler (air side) both before and after cleaning to verify 

cleaning results 

 Clean both air and water side. Pressure test and check for 

leakage. Look carefully for corrosion 

 Replace parts, if necessary 

x.  Automatic deaerator  Check the correct functioning of the valve. 

xi.  Camshaft  Inspect the contact faces of the camshaft 

 Check the contact faces of the cams and tappet rollers 

 Check that the rollers rotate. Rotate the engine with the 

turning gear 

xii.  Cooling water spaces  Inspect the HT water spaces 

 Remove the end flange of the multiduct, and inspect the 

water side of the multiduct 

xiii.  Crankshaft and 

flexible coupling 

 Check the crankshaft alignment 

 Check the coupling alignment 

 Visually inspect the flexible elements 

xiv.  Exhaust system  Check the exhaust system. 

 Check the exhaust manifold for leaks and loose or broken 

supports 

 Check the insulation box for gaps and broken or loose 

parts. Rectify if needed 

xv.  Fuel system  Check the fuel system 

 Adjust if necessary 

 Rectify any leaks 

xvi.  Automatic deaerator  Replace the vent valve 

xvii.  Lubricating oil 

automatic filter 

 Replace the lubricating oil filter candles 

 Drain the filter housing 

 Clean the protective filter 

 Replace the filter candles 

xviii.  Lubricating oil 

coolers 

 Check the lubricating oil temperature. If the lubricating oil 

temperature before the engine is within normal operating 

values, no further actions needed 

 Clean the lubricating oil cooler before the alarm limit is 

reached 

xix.  Wastegate  Check the function of the air and exhaust wastegate valve 

and actuator 

 Replace the positioner pilot valve, if equipped 

 Inspect the air wastegate silencer. 

xx.  Booster servomotor 

for governor 

 Overhaul the booster servomotor. 

 Replace worn parts 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 125 

SL  Description  Works to be performed  

xxi.  Camshaft driving 

gear 

 Inspect the intermediate gears 

 Replace parts, if necessary 

xxii.  Crankcase relief 

valve 

 Replace O-rings.  

xxiii.  Governor  Overhaul the governor in an authorized workshop 

xxiv.  Governor drive  Check the governor driving shaft bearing clearance in situ 

xxv.  Turning device  Maintain turning device 

 Change the oil in the turning device 

 Re-grease the drive shaft 

xxvi.  Crankshaft  Inspect one main bearing. If it is in bad condition, check all 

main bearings and change them, if necessary 

 Check the thrust bearing axial clearance 

xxvii.  Hydraulic jack for 

main bearing caps 

 Replace the O-rings in the hydraulic jack if they are 

leaking when lifting the main bearing cap 

xxviii.  Valve mechanism  Check the valve mechanism parts 

 Check the tappets 

xxix.  Camshaft  Inspect the camshaft bearings and change them, if 

necessary 

xxx.  Oil Mist separator  Overhaul oil mist separator 

 

B) Turbocharger (TC) Mechanical Cleaning through Sand Blasting: 

The Contractor’s Personnel must accomplish Turbocharger (TC) Mechanical Cleaning through 

Sand Blasting works of the Engines. Turbocharger (TC) Mechanical Cleaning shall be performed 

by authorized engineer & technician of Contractor as per the OEM’s scope of works but not 

limited stated as below- 

i. Removing of Cartridge from Turbocharger, 

ii. Removing of Nozzle Ring from Turbocharger, 

iii. Cleaning of Cartridge, 

iv. Cleaning of Nozzle Ring, 

v. Installation of Nozzle Ring, 

vi. Installation of Cartridge, 

vii. Commissioning of Complete Turbocharger Unit after completion of the 

mechanical cleaning & other associated works. 

 

C) Upgradation of start stop solenoid system of engines: 

The Contractor’s Personnel must accomplish Upgradation of start stop solenoid system of 

engines. Upgradation of start stop solenoid system of engines shall be performed by authorized 
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engineer & technician of Contractor as per the OEM’s scope of works but not limited stated as 

below- 

i. Necessary modification works of two new stop solenoid valves for the Upgradation of 

start stop solenoid system of engines, the following solenoid valves will be installed 

during the modification works: 
 

a. PAAF691069 for engines with 24 V solenoids 

b. PAAF691070 for engines with 110 V solenoids 
 

ii. Necessary piping works, 

iii. Installation & Commissioning of start stop solenoid system of engines 
 

[Note: The spare parts only for the Upgradation of start stop solenoid system of engines 

will be provided by the Consignee from the Power Plant store] 

D) Generator/ Alternator’s L-3 Schedule Maintenance: 

Level-3 (L3) schedule maintenance works consist of performing extensive inspections 
and maintenance tasks. The purpose of this maintenance is to restore the machine to 
reliable operating condition. Preparations consist of opening the inspection covers, 
bearings and water cooler and the removal of the rotor and exciter.  

The scope of Level-3 (L-3) Schedule Maintenance of Alternator shall have to be done as 

per the OEM’s scope but not limited stated as below- 

 
Area of work/ 

Maintenance Object 
Description of Inspection Works Action (Check/ Test) 

General Construction 

Maintenance Operation Visual Checking & Testing 

Starting, Shutdown, 

Vibration measurement. 

No load point 

Mounting and 

foundation 
Visual Checking & Testing Cracks, rust, alignment 

Exterior Visual Checking Rust, leakage, Condition 

Fastenings Visual Checking & Testing Tightness of all 

Anchor bolts Visual Checking & Testing Fastening condition 

High Voltage Connection 

High voltage cabling Visual Checking & Testing Wear, fastening 

High voltage 
connections 

Visual Checking & Testing Oxidation, fastening 

Terminal box 
accessories, ie. surge 

capacitors and arresters 
Visual Checking General condition, tightness 

Cable transits Visual Checking Condition of cables entering 
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Area of work/ 
Maintenance Object 

Description of Inspection Works Action (Check/ Test) 

the machine 

and inside the machine 

Stator and Rotor 

Stator core Visual Checking Fixing, cracks, welds 

Stator winding 
insulation 

Visual Checking,  Testing & Cleaning 

Wear, cleanliness, 

insulation resistance, turn 

insulations test, (high 

voltage test) 

Stator coil overhangs Visual Checking Insulation damages 

Stator coil supports Visual Checking Insulation damages 

Stator wedges Visual Checking Movement, tightness 

Stator terminal bars Visual Checking Fixing, insulation 

Stator cable terminal 

fastenings and crimps 
Visual Checking & Testing Tightness, condition 

Instrumentation Visual Checking 
Condition of cables and 

cable ties 

Rotor poles Visual Checking & Testing 
Movement, tightness, 

fixing 

 

Rotor winding 
insulation 

Visual Checking,  Testing & Cleaning 

Wear, cleanliness, 
insulation 

on resistance, voltage drop 
test 

Rotor coil supports Visual Checking Movement, bending 

Rotor balancing 
weights 

Visual Checking Movement 

Damper Bars, Damper 
Joints, Fans 

Visual Checking & Testing 
Cracks, corrosion, ultra 

sound and knock test 

Shaft and rotor center Visual Checking 
Cracks, corrosion, ultra 

sound and knock test 

Air gap Visual Checking & Testing Equality 

Connections in rotor Visual Checking & Testing Fixing, general condition 

Earthing brushes Visual Checking 
Operation and general 

condition 

Rotor shaft insulation Visual Checking & Testing 
General condition 

insulation resistance 
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Area of work/ 
Maintenance Object 

Description of Inspection Works Action (Check/ Test) 

Excitation System, control and protection 

Exciter diode bridge Visual Checking,  Testing & Cleaning Cleanliness, operations 

Exciter 

semiconductors, 

diodes, varistors 

Visual Checking,  Testing & Cleaning Operation, fixing 

Excitation connections Visual Checking,  Testing & Cleaning Fixing, general condition 

Exciter winding 

insulation 
Visual Checking & Testing 

Wear, cleanliness. 
insulation resistance 

Exciter air gap 
Visual Checking,  Testing & 
Disassembling/ Assembling 

Equality 

AVR Unit Visual Checking & Testing 
Operation, settings, 

stability test 

AVR Board Visual Checking & Testing Operation, connections 

PMG Visual Checking & Testing Operation, connections 

Voltage transformer (VT) Visual Checking & Testing Operation, cleanliness 

Short circuit current 

transformer (CT) 
Visual Checking & Testing Operation, cleanliness 

Actual value CT Visual Checking & Testing Operation, cleanliness 

Measurement and 
Protection CTs 

Visual Checking & Testing Operation, cleanliness 

PT-100 elements 
(Stator, Cooling air, 

bearing) 
Visual Checking & Testing 

Resistance, insulation 

resistance 

Anti-condensation 
heaters 

Visual Checking & Testing 
Operation, insulation 

resistance 

Auxiliary Terminal 
boxes 

Visual Checking & Testing 
General Condition, 

terminals, wiring condition 

Exciter Stator Fixing Visual Checking General Condition, cracks 

Lubrication System & Bearings (Mechanical) 

Bearing assembly Visual Checking & Testing Fixing, general condition 

Bearing shells 
Visual Checking, Testing & 

Disassembling/ Assembling 
General condition, wear 

Seals and gaskets 
Visual Checking,  Testing & 
Disassembling/ Assembling 

Leakage 

Bearing insulation 
Visual Checking,  Testing & 
Disassembling/ Assembling 

Condition, insulation 

resistance 
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Area of work/ 
Maintenance Object 

Description of Inspection Works Action (Check/ Test) 

Lubrication piping 
Visual Checking,  Testing & 
Disassembling/ Assembling 

Leakage, operation 

Lubrication oil Visual Checking & Reconditioning Quality, quantity, flow 

Oil ring Visual Checking 
 

Operation 

Oil flow regulator 
Visual Checking & 

Testing 
Operation 

Oil tank Visual Checking & Cleaning Cleanliness, leakage 

Lubrication Unit or 
Jack-up system 

Visual Checking & 
Testing 

Operation, replacement of 
pump, motor or coupling 

Oil cooler/ heater Testing Oil temperature 

Filters Reconditioning Lubrication & Jack-up unit 

Cooling System (Mechanical) 

Fan(s) Visual Checking Operation, condition 

Filters 
Visual Checking, Cleaning & 

Reconditioning 
Cleanliness, operation 

Air ways Visual Checking & Cleaning Cleanliness, operation 

Top Module Housing 

Gaskets 
Visual Checking Cleanliness, operation 

Heat exchanger Visual Checking 
Leakage, operation, 

pressure test 

Fans incld. motor  Visual Checking & Testing Operation condition 

Tubes (For tube 
cleaning, a tube brush 

set is required) 
Visual Checking & Cleaning Cleanliness, corrosion 

Ducts Visual Checking & Cleaning Cleanliness, operation 

End Chambers Visual Checking & Cleaning Leakage, condition 

End Chamber seals and 

gasket 
Reconditioning Leakage, condition 

Top module housing 

gaskets 
Visual Checking & Cleaning Cleanliness, operation 

Plate fins Visual Checking & Cleaning General condition 

Vibration dampers Visual Checking Condition and profile 

Protective anodes Visual Checking & Cleaning Condition, activity 
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Area of work/ 
Maintenance Object 

Description of Inspection Works Action (Check/ Test) 

Water flow regulator 
Visual Checking & 

Testing 
Operation 

Leakage Detector Visual Checking & Testing Operation condition 

 
1. The contractor shall keep adequate information on each engine & Generator operation 

hour and take necessary steps and arrange all the tools and equipment to perform the 

schedule maintenance/ overhauling works for the Engine & Generator Unit. 

2. The Contractor shall take permission from the consignee prior to take shut down of an 

unit for the 16K Schedule Maintenance of the Engines, Generator’s Level-3 (L-3) 

Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works and 

Upgradation of start stop solenoid system of engine. 

3. The 16K Schedule Maintenance of the Engines, Generator’s Level-3 (L-3) Schedule 

Maintenance Works, Turbocharger’s Mechanical Cleaning Works and Upgradation of 

start stop solenoid system of engine Works shall have to be done by following above 

mentioned Scopes, OEM’s Guidelines and latest schedule maintenance bulletin of OEM. 

4. The experts shall have to complete all the engines (10 nos of engines) 16K Schedule 

Maintenance of the Engines, Generator’s Level-3 (L-3) Schedule Maintenance Works, 

Turbocharger’s Mechanical Cleaning Works and Upgradation of start stop solenoid 

system of engine including supply of all spares mentioned in the scope of supply within 

365 (three hundred sixty five) days from the date of L/C opening. Maximum shut-

down period will be given 15 (fifteen) days to complete the whole 16K Schedule 

Maintenance of the Engines, Generator’s Level-3 (L-3) Schedule Maintenance Works, 

Turbocharger’s Mechanical Cleaning Works and Upgradation of start stop solenoid 

system for each of the engine. Adequate man power shall be deployed by the 

Contractor to complete the above mentioned works within the stipulated time.  

5. After completion of each engine’s 16K Schedule Maintenance of the Engines, 

Generator’s Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s Mechanical 

Cleaning Works and Upgradation of start stop solenoid system of engine, the Contractor 

shall submit a details completion report.  

6. After completion of the 16K Schedule Maintenance of the Engines, Generator’s Level-3 

(L-3) Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works and 

Upgradation of start stop solenoid system of engine, the experts of the Contractor shall 

observe the operation of the 16K Schedule Maintenance of the Engines, Generator’s 

Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works 

and Upgradation of start stop solenoid system performed Engine at least one (01) hour 

smooth operation. 

7. After completion of the works, the 16K Schedule Maintenance of the Engines, 

Generator’s Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s Mechanical 

Cleaning Works and Upgradation of start stop solenoid system performed Engine must 

run minimum 6 hours continuous operation at different loads including full load 

(considering de-rating of Engine as per OEM Curve) without any trouble as Commercial 

operation, for reliability test of the works of said engine in presence of PAC committee 

of BPDB as per NLDC demands and fuel facilities. 
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8. During the course of work for 16K Schedule Maintenance of the Engines, Generator’s 

Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works 

and Upgradation of start stop solenoid system of engine, if any additional supply/ 

works require to be carried out, that additional works shall also be done by the 

Contractor including supply of necessary spares/ materials/ consumables to complete 

the said additional works within the Contract price. No additional payment shall be 

allowed in this respect. 

9. Qualification of Contractor’s Experts (Engineer & technician) for performing the 

Engine’s 16K Schedule Maintenance, Turbocharger Mechanical Cleaning &  

Upgradation of start stop solenoid system of engine Works: 

 

SL Position Educational qualification Professional Experience 

1. 
Service 

Engineer  

Bachelors/ Diploma Degree 

in Electrical/  Mechanical/ 

Instrumentation & Control/ 

Marine engineering 

Minimum 5 years work experience for B.Sc 

Engineer or 7 years work experience for 

Diploma Degree on Schedule Maintenance of 

HFO fired Engine having capacity 8.0 MW or 

higher. 

2. 
Technician 

/ Foreman 
- 

Minimum 5 years work on Schedule 

Maintenance of HFO fired Engine having 

capacity 8.0 MW or higher. 

3. 

Semi 

skilled 

Technician 

- 

Somewhat experience in related field  

4. 
Unskilled 

Technician 
- 

As required (no experience is required) 

 

10. Qualification of Contractor’s Experts (Engineer & technician) for performing the 

Generator’s L-3 Maintenance Works: 

SL Position Educational qualification Professional Experience 

1. 
Service 

Engineer  

Bachelors/ Diploma Degree 

in Electrical/  Mechanical/ 

Instrumentation & Control/ 

Marine engineering 

Minimum 5 years work experience for B.Sc 

Engineer or 7 years work experience for 

Diploma Degree on Alternator Maintenance 

having capacity 8.0 MW or higher. 

2. 
Technician 

/ Foreman 
- 

Minimum 5 years work on Alternator 

Maintenance having capacity 8.0 MW or higher. 

3. 

Semi 

skilled 

Technician 

- 

Somewhat experience in related field  

4. 
Unskilled 

Technician 
- 

As required (no experience is required) 

 

 



16K Schedule Maint works, L-3 Schedule Maint. & Related Spare Parts for 10 Engines of Hathazari 100 MW PPP 132 

7.3 Completion Period:  

(1) Completion time for the 16K Schedule Maintenance of the Engines, Generator’s Level-3 (L-3) 
Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works and Upgradation 
of start stop solenoid system of engine including Supply of Spares/ equipment/ related 
consumables at Hathazari 100 MW Peaking Power Plant shall not be more than 365 days 
from the date of opening of L/C; 

(2) Completion time for the Supply of Spares / equipment/ related consumables at Hathazari 
100 MW Peaking Power Plant shall not be more than 180 days from the date of opening of 
L/C; 

(3) Maximum shutdown Period for the 16K Schedule Maintenance of the Engines, Generator’s 
Level-3 (L-3) Schedule Maintenance Works, Turbocharger’s Mechanical Cleaning Works and 
Upgradation of start stop solenoid system of engine shall not be more than 15 days for each 
engine which is to be included in total Completion time of 365 days of the Whole Works. 

7.3 Facility to be provided by BPDB: 

 
a. BPDB personnel shall assist the experts in all maintenance service. But any lack of assistance 

shall not release the contractor to discharge his duties properly. 

b. Tools-tackles available at Hathazari 100MW peaking power station (to be assessed by the 

contractor before submission of the tender) will be provided free of charge. 

c. Overhead crane will be provided free of cost. But maintenance (if required) should be done 

by the contractor at his own cost for reliability of the crane before commencing of the work.   

d. Electricity, Fuel, gas and Water required for repair/commissioning work will be provided by 

BPDB free of cost, required arrangement to be done by the contractor. 

e. Accommodation of experts may be provided in the rest house (if available) without furniture 

and A/C by the Manager, Hathazari 100MW Peaking Power Station. 

 
 
7.4 Safety 
 

a) Contractor shall strictly follow all safety conditions. Non-conformity of safety rules and 

safety appliances will be viewed seriously.  

b) The contractor will arrange for gate passes and any other permits required for carrying out 

his work from the respective agencies at his own cost at Plant area. He will also comply with 

regulations of security within the plant premises. 

 
7.5 Responsibilities of the Contractor 
 

a) Tools (with Special tools), tackles those will be needed for complete schedule/breakdown 

works should be arrange by the contractor. 

b) The Contractor shall take all reasonable care to protect the materials and work till such time 

the installed equipment has been taken over by BPDB.  

c) The contractor shall be responsible for taking all safety precautions during the working 

period and while leaving keep all items in save zone.  The contractor shall comply with all 

applicable provisions of the safety regulations clean-up program and other precautionary 

measures. 

d) Contractor shall have to responsible to BPDB's engineers for showing the progress of the 

work. 
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e) HFO fuel consumption & lube oil consumption should be within limit as per OEM guideline. 

f) Environment pollution level must be below EIA report. 

 
7.6 Contractor’s Liability: 
 
The contractor /supplier shall be liable for  
 

a. any death or injury to a person resulting from the contractor’s or its employee or 
subcontractors or agents negligence or recklessness; 

b. any  infringement or alleged infringement by the  Contractor/Supplier  or its employee, 
subcontractors or agents of any patent, copyright, registered design, trade mark right, trade 
secrets or any other intellectual property  rights of any third party (an “Intellectual Property 
Infringement”);  

c. any failure of the Contractor/Supplier  or its employees, subcontractors or agents to comply 
with any applicable law, rule or regulation. 

 
7.7 confidential information and unauthorized commitment  
 
Both parties agree to respect each other’s interest in maintaining the confidentiality of information. 

“Confidential Information” means: any information identified as confidential or proprietary by either 

party, or that ought reasonably under the circumstances to be treated as confidential or proprietary. 

Each party shall hold all Confidential Information provided to it by the other party in confidence and 

shall treat such Confidential Information with the same degree of care that it uses to protect its own 

Confidential Information, which must be no less than a reasonable degree of care. Each party shall 

also cause its employees, agents or sub-contractors to protect such Confidential Information at least 

at the same level of protection that is required under this provision. Either party may publicly 

disclose Confidential Information only after obtaining the written permission signed by an officer of 

the other party. Either party may disclose Confidential Information to the extent required by law or 

judicial order, if the prior written notice of such disclosure is furnished to the other party as soon as 

possible in order to afford the other party an opportunity to seek a protective order. 

 
Except with the prior written consent of BPDB, the Contractor/Supplier shall refrain from using such 

above information for the contractor’s employees, agents, and sub–contractors own purposes.  

 
7.8 Return of Surplus Items 
 
After completion of works all the surplus, damaged, unused materials, package materials/containers 

etc, shall be returned to BPDB Plant Store by the Contractor. The loading and unloading of these 

items at BPDB stores should be done by the contractor at no extra cost. 
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Section 8.  Particular Specification  
 

[None] 
 
 

 
 

 

 

 
Section 9. Drawings  

 

 

[To be submitted by the Tenderer] 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

-The End- 


